
301 Jackson, Suite 201 ∙ Richmond, TX  77469 

 
 COUNTY PURCHASING AGENT 

 

  Fort Bend County, Texas  
 
 
 
 
 

   Jaime Kovar (281) 341-8640 
   County Purchasing Agent Fax (281) 341-8645 
 

 
April 4, 2024 
 
TO: All Prospective Bidders 
 
RE: Addendum No. 1 – Fort Bend County BID 24-052 – Construction of Fresno Community 
Center for Fort Bend County 
 
Addendum 1:  
 
Attached is addendum 1. Vendors are to utilize Addendum 1 document while preparing their 
solicitation response. Changes include bid due date extension to April 23, 2024. 
  
****************************************************************************** 
Immediately upon your receipt of this addendum, please fill out the following information and 
email this page to Brooke Lindemann at brooke.lindemann@fortbendcountytx.gov 
 
  
______________________________________________________________________________ 
Company Name  
  
 
______________________________________________________________________________ 
Signature of person receiving addendum    Date 
 
 
If you have any questions, please contact this office.  
 
 
Sincerely, 
 

 
Brooke Lindemann  
Senior Buyer 

mailto:brooke.lindemann@fortbendcountytx.gov


Prepared:  03/12/24 
Issued:  03/17/24 

*AMENDED 04/04/24 
 

Fort Bend County, Texas 
Invitation for Bid 

 

 
Construction of Fresno Community Center 

for Fort Bend County 
BID 24-052 

 
  
SUBMIT BIDS TO:                   SUBMIT NO LATER THAN: 
 
Fort Bend County       *Tuesday, April 9, April 23, 2024 
Purchasing Department       2:00 PM (Central) 
Travis Annex  
301 Jackson, Suite 201       LABEL ENVELOPE: 
Richmond, TX  77469 
        BID 24-052 
Note:  All correspondence must include the term   Fresno Community Center 
“Purchasing Department” in address to assist in      
proper delivery        
 

 
ALL BIDS MUST BE RECEIVED IN AND TIME/DATE STAMPED BY THE PURCHASING OFFICE 

OF FORT BEND COUNTY ON OR BEFORE THE SPECIFIED TIME/DATE STATED ABOVE. 
 

BIDS RECEIVED AS REQUIRED WILL THEN BE OPENED AND PUBLICLY READ. 
 

BIDS RECEIVED AFTER THE SPECIFIED TIME, WILL BE RETURNED UNOPENED. 
 

 
Results will not be given by phone.  Requests for information must be in   
Results will be provided to bidder in writing     writing and directed to: 
after Commissioners Court award.     Brooke Lindemann 
        Senior Buyer 
        Brooke.Lindemann@fortbendcountytx.gov  
 
 

Vendor Responsibilities: 
 Download and complete any addendums.  (Addendums will be posted on the Fort Bend County website no 

Later than 48 hours prior to bid opening)      
 Submit response in accordance with requirements stated on the cover of this document. 
 DO NOT submit responses via email or fax.     

        

mailto:Brooke.Lindemann@fortbendcountytx.gov
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	14.4.4 Contract Sum Adjustments. The contract sum and the schedule of values shall be adjusted only as a result of a Change Order requiring such adjustment. Any extra work performed without a proper Change Order shall be considered voluntary and not s...
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	14.13 Equipment.  Except as expressly provided herein to the contrary, the Contractor shall furnish (or cause to be furnished) all construction, transportation, installation, tools, and other equipment and facilities required for the performance of th...
	14.14 Materials. Except as may be specifically provided otherwise in the Contract or approved in advance by Fort Bend County, the Contractor shall provide Fort Bend County with copies of material testing reports and to cause all materials, equipment, ...
	14.15 Delay, Disruption or Hindrance Damages. Contractor and the County contemplate that Contractor’s performance may be delayed, disrupted or interfered with by unanticipated causes including but not limited to the following:
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	b) Abnormal weather conditions;
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	14.15.7 No profit will be allowed on any damage claim, except as expressly recoverable under the Agreement as Fee on Cost of the Work incurred.
	14.15.8 Notwithstanding any other damage limitation herein the County and the Contractor recognize the delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by the Contractor if the County ...
	16.1 Final Completion. Upon the occurrence of the final completion date, the punch list items shall be promptly commenced and thereafter completed within thirty (30) days after final completion.
	16.2 Transfer and Acceptance. Upon the occurrence of final completion, care, custody and control of the Project shall pass to Fort Bend County. As referenced herein, the "Transfer Date" shall mean the date on which the care, custody and control of the...
	20.2 The Contractor agrees to maintain and preserve for a period of at least five years after the earlier of the expiration of the defects period or termination of this Contract, accurate and complete records relating to the performance of the Project...
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