

**Fort Bend County Tabulation**  
**Bid 23-036**  
**Construction of Voss Road Roundabout and Cullinan Park at SH 6 Left Turn Lane**  
**for Fort Bend County Mobility Bond Project Nos. 17413 and 20407**

**Awarded 4/25/2023: Millis Equipment, LLC**  
**\$1,614,226.41 Funding: Mobility Bonds**

<b>Company</b>	<b>Bid Price</b>	<b>Completion Time in Calendar Days</b>
Millis Equipment, LLC Missouri City, TX	\$1,614,226.41	210
DVL Enterprises, LLC Kingwood, TX	\$1,676,853.00	270
Teamwork Construction Services, Inc. Houston, TX	\$1,721,449.00	270

VOSS ROAD ROUNDABOUT (17413)										Millis Equipment, LLC		DVL Enterprise		Teamwork Construction		
Item No.	IBC Identifier	Item Description	Spec No.	Spec Used	Unit of Measure	Estimated Quantity	Unit Price	Total Prices	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures		
<b>A SITE PREPARATION &amp; WORK ZONE</b>																
1	H00102002	CLEARING AND GRUBBING	102	HC	STA	11.38	x \$ 4,000.00	= \$ 45,520.00	\$ 927.00	\$ 10,549.26	\$ 10,000.00	\$ 113,800.00	\$ 2,500.00	\$ 28,450.00		
<b>Subtotal A</b>										\$ 45,520.00		\$ 10,549.26		\$ 113,800.00		\$ 28,450.00
<b>B REMOVALS</b>																
2	H00104001	REMOVE OLD CONCRETE (PAVEMENT) (MEDIAN ONLY)	104	HC	SY	7	x \$ 45.00	= \$ 315.00	\$ 33.50	\$ 234.50	\$ 50.00	\$ 350.00	\$ 39.00	\$ 273.00		
3	H00104002	REMOVE OLD CONCRETE (CURB) (INCLUDES GUTTER)	104	HC	LF	837	x \$ 7.00	= \$ 5,859.00	\$ 7.50	\$ 6,277.50	\$ 10.00	\$ 8,370.00	\$ 7.00	\$ 5,859.00		
4		REMOVE SIDEWALK AND RAMP	104	HC	SY	24	x \$ 11.00	= \$ 264.00	\$ 14.00	\$ 336.00	\$ 20.00	\$ 480.00	\$ 34.00	\$ 816.00		
5	H00104001	REMOVE EXIST CONCRETE PAVEMENT	104	HC	SY	71	x \$ 45.00	= \$ 3,195.00	\$ 14.50	\$ 1,029.50	\$ 20.00	\$ 1,420.00	\$ 39.00	\$ 2,769.00		
6		REMOVE AND DISPOSE OF EXISTING CONCRETE OR METAL PIPE (ALL SIZES)	465	HC	LF	211	x \$ 12.00	= \$ 2,532.00	\$ 17.50	\$ 3,692.50	\$ 30.00	\$ 6,330.00	\$ 34.00	\$ 7,174.00		
7	H00465003	REMOVE EXISTING 24" RCP	465	HC	LF	50	x \$ 18.00	= \$ 900.00	\$ 24.50	\$ 1,225.00	\$ 30.00	\$ 1,500.00	\$ 129.00	\$ 6,450.00		
8		REMOVE EXISTING 30" RCP	465	HC	LF	12	x \$ 12.00	= \$ 144.00	\$ 31.00	\$ 372.00	\$ 40.00	\$ 480.00	\$ 180.00	\$ 2,160.00		
9		REMOVE EXISTING 72" RCP	465	HC	LF	12	x \$ 53.00	= \$ 636.00	\$ 95.00	\$ 1,140.00	\$ 100.00	\$ 1,200.00	\$ 204.00	\$ 2,448.00		
10	H00495005	REMOVE OLD STRUCTURES (SET)	495	HC	EA	2	x \$ 460.00	= \$ 920.00	\$ 292.00	\$ 584.00	\$ 1,000.00	\$ 2,000.00	\$ 1,570.00	\$ 3,140.00		
11	H00500003	REMOVE EXISTING ROADWAY SIGN	500	HC	EA	7	x \$ 150.00	= \$ 1,050.00	\$ 89.00	\$ 623.00	\$ 100.00	\$ 700.00	\$ 32.00	\$ 224.00		
12	H00500002	REMOVE AND RELOCATE MONUMENT SIGN	500	HC	EA	1	x \$ 120.00	= \$ 120.00	\$ 826.00	\$ 826.00	\$ 2,000.00	\$ 2,000.00	\$ 1,950.00	\$ 1,950.00		
13	H00540001	REMOVING EXISTING ASPH BASE & PAVE (INCLUDING DRIVEWAYS)	540	HC	SY	3276	x \$ 15.00	= \$ 49,140.00	\$ 15.50	\$ 50,778.00	\$ 10.00	\$ 32,760.00	\$ 39.00	\$ 127,764.00		
14	H00550001	REMOVE AND DISPOSE OF EXISTING FENCE INCLUDING GATE STRUCTURES (ALL TYPES AND HEIGHTS)	550	HC	LF	320	x \$ 5.00	= \$ 1,600.00	\$ 10.50	\$ 3,360.00	\$ 5.00	\$ 1,600.00	\$ 9.00	\$ 2,880.00		
<b>Subtotal B</b>										\$ 66,675.00		\$ 70,478.00		\$ 59,190.00		\$ 163,907.00
<b>C ROADWAY</b>																
15	H00110001	ROADWAY EXCAVATION	110	HC	CY	608	x \$ 30.00	= \$ 18,240.00	\$ 35.00	\$ 21,280.00	\$ 30.00	\$ 18,240.00	\$ 33.00	\$ 20,064.00		
16	H00130001	BORROW	130	HC	CY	686	x \$ 25.00	= \$ 17,150.00	\$ 38.00	\$ 26,068.00	\$ 20.00	\$ 13,720.00	\$ 41.00	\$ 28,126.00		
17	H00309001	MILLING EXISTING PAVEMENT	309	HC	SY	2771	x \$ 5.50	= \$ 15,240.50	\$ 6.25	\$ 17,318.75	\$ 10.00	\$ 27,710.00	\$ 4.50	\$ 12,469.50		
18	H00340001	D-GR HMA TY-D SAC-B PG70-22 (2" OVERLAY)	340	HC	TON	305	x \$ 200.00	= \$ 61,000.00	\$ 228.00	\$ 69,540.00	\$ 200.00	\$ 61,000.00	\$ 200.00	\$ 61,000.00		
19	H00360001	CONCRETE PAVEMENT (8")	360	HC	SY	3295	x \$ 90.00	= \$ 296,550.00	\$ 81.50	\$ 268,542.50	\$ 100.00	\$ 329,500.00	\$ 108.00	\$ 355,860.00		
20		COLORED TEXTURED CONC (4.5") (STAMPED CONCRETE)	360/528	HC	SY	48	x \$ 150.00	= \$ 7,200.00	\$ 107.00	\$ 5,136.00	\$ 150.00	\$ 7,200.00	\$ 393.00	\$ 18,864.00		
21		COLORED TEXTURED CONC (10") (STAMPED CONCRETE)	360/528	HC	SY	433	x \$ 175.00	= \$ 75,775.00	\$ 134.00	\$ 58,022.00	\$ 150.00	\$ 64,950.00	\$ 217.00	\$ 93,961.00		
22	H00433004	CEMENT STABILIZED SAND (8" DEPTH)	433	HC/TxDOT	SY	3793	x \$ 25.00	= \$ 94,825.00	\$ 20.50	\$ 77,756.50	\$ 20.00	\$ 75,860.00	\$ 28.00	\$ 106,204.00		
23	H00433005	CEMENT STABILIZED SAND (10" DEPTH)	433	HC/TxDOT	SY	513	x \$ 30.00	= \$ 15,390.00	\$ 23.00	\$ 11,799.00	\$ 25.00	\$ 12,825.00	\$ 32.00	\$ 16,416.00		
24		PIPE (PVC) (SCH 40)(4 IN)	464	HC	LF	618	x \$ 13.00	= \$ 8,034.00	\$ 41.50	\$ 25,647.00	\$ 70.00	\$ 43,260.00	\$ 52.00	\$ 32,136.00		
25		CONC CURB (EXTENDED CURB)	529	TxDOT	LF	427	x \$ 32.00	= \$ 13,664.00	\$ 54.50	\$ 23,271.50	\$ 10.00	\$ 4,270.00	\$ 17.50	\$ 7,472.50		
26		CONC CURB (EXTENDED CURB) (DOWEL)	529	TxDOT	LF	137	x \$ 32.00	= \$ 4,384.00	\$ 62.50	\$ 8,562.50	\$ 15.00	\$ 2,055.00	\$ 33.00	\$ 4,521.00		
27	H00530009	REINFORCED CONCRETE DRIVEWAY (8")	530	HC	SY	153	x \$ 67.00	= \$ 10,251.00	\$ 85.00	\$ 13,005.00	\$ 200.00	\$ 30,600.00	\$ 111.00	\$ 16,983.00		
28	H00530004	CONCRETE CURB - 6"	530	HC	LF	434	x \$ 12.00	= \$ 5,208.00	\$ 4.55	\$ 1,974.70	\$ 10.00	\$ 4,340.00	\$ 12.00	\$ 5,208.00		
29	H00530003	CONCRETE CURB - 6" (DOWEL)	530	HC	LF	956	x \$ 14.00	= \$ 13,384.00	\$ 8.75	\$ 8,365.00	\$ 15.00	\$ 14,340.00	\$ 33.00	\$ 31,548.00		
30	H00530007	CONCRETE CURB - MOUNTABLE (4"x18")	530	HC	LF	271	x \$ 14.00	= \$ 3,794.00	\$ 33.00	\$ 8,943.00	\$ 10.00	\$ 2,710.00	\$ 64.00	\$ 17,344.00		
31	H00530012	PEDESTRIAN RAMPS (TY 2)	530	HC	EA	8	x \$ 2,200.00	= \$ 17,600.00	\$ 2,370.00	\$ 18,960.00	\$ 2,000.00	\$ 16,000.00	\$ 4,950.00	\$ 39,600.00		
32	H00530019	PEDESTRIAN RAMPS (TY 21)	530	HC	EA	5	x \$ 2,500.00	= \$ 12,500.00	\$ 2,260.00	\$ 11,300.00	\$ 2,000.00	\$ 10,000.00	\$ 4,750.00	\$ 23,750.00		
33	H00535002	CONC DIRECTIONAL ISLAND (DOWEL)	536	HC	LF	48	x \$ 120.00	= \$ 5,760.00	\$ 42.50	\$ 2,040.00	\$ 20.00	\$ 960.00	\$ 162.00	\$ 7,776.00		
34	H00556001	4-STRAND BARBED WIRE FENCE (INCLUDE DOUBLE GATE)	556	HC	LF	315	x \$ 7.00	= \$ 2,205.00	\$ 15.00	\$ 4,725.00	\$ 20.00	\$ 6,300.00	\$ 18.00	\$ 5,670.00		
<b>Subtotal C</b>										\$ 698,154.50		\$ 682,256.45		\$ 745,840.00		\$ 904,973.00
<b>D SWPPP</b>																
35	H00162002	BLOCK SOD	162	HC	SY	2462	x \$ 8.00	= \$ 19,696.00	\$ 7.25	\$ 17,849.50	\$ 10.00	\$ 24,620.00	\$ 6.00	\$ 14,772.00		
36	H00713001	SILT FENCE (REINFORCED FILTER FABRIC BARRIER), INSTALL AND REMOVE	713	HC	LF	969	x \$ 2.50	= \$ 2,422.50	\$ 2.90	\$ 2,810.10	\$ 3.00	\$ 2,907.00	\$ 2.00	\$ 1,938.00		
37	H00719002	INLET PROTECTION BARRIER (STAGE I INLETS WITH REINFORCED FILTER FABRIC FENCE), INSTALL AND REMOVE	719	HC	EA	6	x \$ 100.00	= \$ 600.00	\$ 108.00	\$ 648.00	\$ 20.00	\$ 120.00	\$ 125.00	\$ 750.00		
38	H00724001	STABILIZED CONSTRUCTION ACCESS, INSTALL AND REMOVE	724	HC	SY	156	x \$ 45.00	= \$ 7,020.00	\$ 29.00	\$ 4,524.00	\$ 10.00	\$ 1,560.00	\$ 24.00	\$ 3,744.00		
39	H00741001	INLET PROTECTION BARRIER (STAGE II INLETS), INSTALL AND REMOVE	741	HC	EA	6	x \$ 100.00	= \$ 600.00	\$ 108.00	\$ 648.00	\$ 20.00	\$ 120.00	\$ 130.00	\$ 780.00		
40	H00750002	ROCK FILTER DAMS (TY 2), INSTALL AND REMOVE	750	HC	LF	180	x \$ 75.00	= \$ 13,500.00	\$ 48.00	\$ 8,640.00	\$ 20.00	\$ 3,600.00	\$ 115.00	\$ 20,700.00		
41	H00751001	SWPPP INSPECTION AND MAINTENANCE	751	HC	MO	7	x \$ 1,000.00	= \$ 7,000.00	\$ 617.00	\$ 4,319.00	\$ 1,000.00	\$ 7,000.00	\$ 1,295.00	\$ 9,065.00		
<b>Subtotal D</b>										\$ 50,838.50		\$ 39,438.60		\$ 39,927.00		\$ 51,749.00

Item No.	FBC Identifier	Item Description	Spec No.	Spec Used	Unit of Measure	Estimated Quantity	Unit Price	Total Prices	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures
<b>E DRAINAGE</b>														
42	H00429001	TRENCH SAFETY SYSTEM (5 TO 10 FEET)	429	HC	LF	89	x \$ 1.25	= \$ 111.25	\$ 5.50	\$ 489.50	\$ 10.00	\$ 890.00	\$ 11.00	\$ 979.00
43	H00429002	TRENCH SAFETY SYSTEM (10 TO 15 FEET)	429	HC	LF	30	x \$ 1.50	= \$ 45.00	\$ 41.00	\$ 1,230.00	\$ 30.00	\$ 900.00	\$ 16.00	\$ 480.00
44	H00460004	REINFORCED CONCRETE PIPE (C76) (CLASS III) (24 IN)	460	HC	LF	227	x \$ 160.00	= \$ 36,320.00	\$ 159.00	\$ 36,093.00	\$ 150.00	\$ 34,050.00	\$ 116.00	\$ 26,332.00
45	H00460005	REINFORCED CONCRETE PIPE (C76) (CLASS III) (30 IN)	460	HC	LF	16	x \$ 190.00	= \$ 3,040.00	\$ 333.00	\$ 5,328.00	\$ 200.00	\$ 3,200.00	\$ 183.00	\$ 2,928.00
46	H00460012	REINFORCED CONCRETE PIPE (C76) (CLASS III) (72 IN)	460	HC	LF	8	x \$ 700.00	= \$ 5,600.00	\$ 1,760.00	\$ 14,080.00	\$ 100.00	\$ 800.00	\$ 746.00	\$ 5,968.00
47	H00460001	CONCRETE COLLAR	460	HC	EA	6	x \$ 1,500.00	= \$ 9,000.00	\$ 1,910.00	\$ 11,460.00	\$ 3,000.00	\$ 18,000.00	\$ 1,350.00	\$ 8,100.00
48	H00463003	SET (TY II) (24 IN) (RCP) (6: 1) (P)	463	HC	EA	2	x \$ 2,500.00	= \$ 5,000.00	\$ 3,560.00	\$ 7,120.00	\$ 3,000.00	\$ 6,000.00	\$ 6,950.00	\$ 13,900.00
49	H00471004	PRECAST CONCRETE SHALLOW MANHOLE	471	HC	EA	1	x \$ 2,800.00	= \$ 2,800.00	\$ 5,160.00	\$ 5,160.00	\$ 5,000.00	\$ 5,000.00	\$ 6,100.00	\$ 6,100.00
50	H00471005	PRECAST CONCRETE STANDARD MANHOLE	471	HC	EA	2	x \$ 3,000.00	= \$ 6,000.00	\$ 6,760.00	\$ 13,520.00	\$ 5,500.00	\$ 11,000.00	\$ 10,710.00	\$ 21,420.00
51	H00471006	PRECAST CONCRETE EXTRA DEPTH MANHOLE	471	HC	EA	3	x \$ 4,000.00	= \$ 12,000.00	\$ 9,160.00	\$ 27,480.00	\$ 7,000.00	\$ 21,000.00	\$ 11,660.00	\$ 34,980.00
52	H00471001	JUNCTION BOX (6'X6')	471	HC	EA	1	x \$ 6,834.00	= \$ 6,834.00	\$ 27,800.00	\$ 27,800.00	\$ 20,000.00	\$ 20,000.00	\$ 17,460.00	\$ 17,460.00
53	H00472001	INLET TYPE "A"	472	HC	EA	1	x \$ 3,500.00	= \$ 3,500.00	\$ 4,480.00	\$ 4,480.00	\$ 5,000.00	\$ 5,000.00	\$ 7,100.00	\$ 7,100.00
54	H00472006	INLET TYPE "C"	472	HC	EA	5	x \$ 5,200.00	= \$ 26,000.00	\$ 5,570.00	\$ 27,850.00	\$ 5,000.00	\$ 25,000.00	\$ 6,800.00	\$ 34,000.00
55	H00473002	ADJUSTING MANHOLES	473	HC	EA	2	x \$ 800.00	= \$ 1,600.00	\$ 501.00	\$ 1,002.00	\$ 1,000.00	\$ 2,000.00	\$ 495.00	\$ 990.00
56	H00473001	ADJUSTING INLETS (CAPPED)	473	HC	EA	1	x \$ 470.00	= \$ 470.00	\$ 1,900.00	\$ 1,900.00	\$ 1,500.00	\$ 1,500.00	\$ 1,505.00	\$ 1,505.00
57	H00491001	REINFORCED CONCRETE SLOPE PAVING (5")	491	HC	SY	12	x \$ 247.00	= \$ 2,964.00	\$ 240.00	\$ 2,880.00	\$ 300.00	\$ 3,600.00	\$ 210.00	\$ 2,520.00
<b>Subtotal E</b>										\$ 121,284.25		\$ 187,872.50		\$ 157,940.00
<b>F SIGNING AND PAVEMENT MARKINGS</b>														
58	H00624001	ALUMINUM SIGNS (GROUND MOUNTED)-FURNISH & INSTALL	624	HC	EA	32	x \$ 292.00	= \$ 9,344.00	\$ 857.00	\$ 27,424.00	\$ 400.00	\$ 12,800.00	\$ 470.00	\$ 15,040.00
59	H00660001	PAINTED CURB (YELLOW)	660	HC	LF	326	x \$ 1.00	= \$ 326.00	\$ 1.80	\$ 586.80	\$ 10.00	\$ 3,260.00	\$ 1.75	\$ 570.50
60		PAINTED CURB (WHITE)	660	HC	LF	48	x \$ 1.00	= \$ 48.00	\$ 1.80	\$ 86.40	\$ 10.00	\$ 480.00	\$ 2.00	\$ 96.00
61		FURNISH AND INSTALL PAV MRK TY I (W) (4 IN) (BRK)	660	HC	LF	15	x \$ 0.75	= \$ 11.25	\$ 4.10	\$ 61.50	\$ 2.00	\$ 30.00	\$ 1.80	\$ 27.00
62	H00660004	FURNISH AND INSTALL PAV MRK TY I (W) (4 IN) (SLD)	660	HC	LF	1266	x \$ 0.60	= \$ 759.60	\$ 0.90	\$ 1,139.40	\$ 2.00	\$ 2,532.00	\$ 1.00	\$ 1,266.00
63	H00660006	FURNISH AND INSTALL PAV MRK TY I (Y) (4 IN) (SLD)	660	HC	LF	2152	x \$ 0.60	= \$ 1,291.20	\$ 0.90	\$ 1,936.80	\$ 2.00	\$ 4,304.00	\$ 1.00	\$ 2,152.00
64	H00660010	FURNISH AND INSTALL PAV MRK TY I (W) (8 IN) (SLD)	660	HC	LF	285	x \$ 1.50	= \$ 427.50	\$ 2.35	\$ 669.75	\$ 5.00	\$ 1,425.00	\$ 2.00	\$ 570.00
65		FURNISH AND INSTALL PAV MRK TY I (W) (24 IN) (BRK)	660	HC	LF	90	x \$ 7.00	= \$ 630.00	\$ 11.00	\$ 990.00	\$ 20.00	\$ 1,800.00	\$ 7.50	\$ 675.00
66	H00660013	FURNISH AND INSTALL PAV MRK TY I (W) (24 IN) (SLD)	660	HC	LF	336	x \$ 7.00	= \$ 2,352.00	\$ 8.25	\$ 2,772.00	\$ 20.00	\$ 6,720.00	\$ 6.50	\$ 2,184.00
67	H00660014	FURNISH AND INSTALL PAV MRK TY I (Y) (24 IN) (SLD)	660	HC	LF	49	x \$ 7.00	= \$ 343.00	\$ 11.00	\$ 539.00	\$ 20.00	\$ 980.00	\$ 6.50	\$ 318.50
68		FURNISH AND INSTALL PAV MRK TY I (W) (YLD TRI) (18")	660	HC	EA	28	x \$ 32.00	= \$ 896.00	\$ 29.00	\$ 812.00	\$ 50.00	\$ 1,400.00	\$ 25.00	\$ 700.00
69	H00660016	FURNISH AND INSTALL PAV MRK TY I (W) (SINGLE RIGHT ARROW)	660	HC	EA	3	x \$ 150.00	= \$ 450.00	\$ 178.00	\$ 534.00	\$ 300.00	\$ 900.00	\$ 190.00	\$ 570.00
70	H00660017	FURNISH AND INSTALL PAV MRK TY I (W) (DOUBLE ARROW)	660	HC	EA	3	x \$ 250.00	= \$ 750.00	\$ 288.00	\$ 864.00	\$ 300.00	\$ 900.00	\$ 210.00	\$ 630.00
71	H00660018	FURNISH AND INSTALL PAV MRK TY I (W) (WORD - "ONLY")	660	HC	EA	3	x \$ 180.00	= \$ 540.00	\$ 192.00	\$ 576.00	\$ 300.00	\$ 900.00	\$ 215.00	\$ 645.00
72		FURNISH AND INSTALL PAV MRK TY I (W) (WORD - "YIELD")	660	HC	EA	4	x \$ 240.00	= \$ 960.00	\$ 274.00	\$ 1,096.00	\$ 300.00	\$ 1,200.00	\$ 270.00	\$ 1,080.00
73	H00663006	FURNISH AND INSTALL 4" REF PAV MARK (TY I-C)	663	HC	EA	20	x \$ 4.00	= \$ 80.00	\$ 11.00	\$ 220.00	\$ 10.00	\$ 200.00	\$ 6.00	\$ 120.00
74	H00663004	FURNISH AND INSTALL 4" REF PAV MARK (TY II-C-R)	663	HC	EA	1	x \$ 4.50	= \$ 4.50	\$ 27.50	\$ 27.50	\$ 10.00	\$ 10.00	\$ 6.50	\$ 6.50
75	H00663003	FURNISH AND INSTALL 4" REF PAV MARK (TY II-A-A)	663	HC	EA	92	x \$ 3.85	= \$ 354.20	\$ 8.25	\$ 759.00	\$ 10.00	\$ 920.00	\$ 5.00	\$ 460.00
<b>Subtotal F</b>										\$ 19,567.25		\$ 41,094.15		\$ 40,761.00
<b>G TCP</b>														
76		CUT & RESTORE PAV	400	TxDOT	SY	24	x \$ 200.00	= \$ 4,800.00	\$ 173.00	\$ 4,152.00	\$ 300.00	\$ 7,200.00	\$ 60.00	\$ 1,440.00
77	H00671003	BARRICADES, SIGNS AND TRAFFIC HANDLING	671	HC	MO	7	x \$ 6,000.00	= \$ 42,000.00	\$ 7,200.00	\$ 50,400.00	\$ 5,000.00	\$ 35,000.00	\$ 2,950.00	\$ 20,650.00
78	H00665002	WK ZN PAV MARK REMOV (W)4"(DOT)	665	HC	LF	32	x \$ 1.00	= \$ 32.00	\$ 2.75	\$ 88.00	\$ 3.00	\$ 96.00	\$ 2.00	\$ 64.00
79	H00665003	WK ZN PAV MARK REMOV (W)4"(SLD)	665	HC	LF	4858	x \$ 0.70	= \$ 3,400.60	\$ 1.50	\$ 7,287.00	\$ 1.00	\$ 4,858.00	\$ 2.00	\$ 9,716.00
80	H00665006	WK ZN PAV MARK REMOV (Y)4"(SLD)	665	HC	LF	6828	x \$ 0.70	= \$ 4,779.60	\$ 1.50	\$ 10,242.00	\$ 1.00	\$ 6,828.00	\$ 0.75	\$ 5,121.00
81	H00665011	WK ZN PAV MARK REMOV (W)24"(SLD)	665	HC	LF	134	x \$ 5.00	= \$ 670.00	\$ 11.00	\$ 1,474.00	\$ 10.00	\$ 1,340.00	\$ 0.75	\$ 100.50
82		CONSTRUCTING DETOURS (2" HMA & 6" ASPHALT STAB BASE)	673	HC	SY	1681	x \$ 85.00	= \$ 142,885.00	\$ 81.00	\$ 136,161.00	\$ 70.00	\$ 117,670.00	\$ 4.00	\$ 6,724.00
83	H00674001	ELIM EXT PAV MRK & MRKS (4")	674	HC	LF	2759	x \$ 0.30	= \$ 827.70	\$ 0.95	\$ 2,621.05	\$ 1.00	\$ 2,759.00	\$ 0.50	\$ 1,379.50
84	H00674002	ELIM EXT PAV MRK & MRKS (8")	674	HC	LF	142	x \$ 0.70	= \$ 99.40	\$ 1.25	\$ 177.50	\$ 2.00	\$ 284.00	\$ 0.75	\$ 106.50
85	H00674004	ELIM EXT PAV MRK & MRKS (24")	674	HC	LF	195	x \$ 1.50	= \$ 292.50	\$ 3.00	\$ 585.00	\$ 3.00	\$ 585.00	\$ 2.00	\$ 390.00
86	H00674005	ELIM EXT PAV MRK & MRKS (ARROW)	674	HC	EA	4	x \$ 29.00	= \$ 116.00	\$ 48.00	\$ 192.00	\$ 50.00	\$ 200.00	\$ 50.00	\$ 200.00
87	H00674006	ELIM EXT PAV MRK & MRKS (WORD)	674	HC	EA	4	x \$ 34.00	= \$ 136.00	\$ 48.00	\$ 192.00	\$ 50.00	\$ 200.00	\$ 50.00	\$ 200.00
88	H00696001	PORT CTB (FUR & INST)(LOW PROF)(TY 1)	696	HC	LF	80	x \$ 41.00	= \$ 3,280.00	\$ 113.00	\$ 9,040.00	\$ 100.00	\$ 8,000.00	\$ 76.00	\$ 6,080.00
89	H00696002	PORT CTB (FUR & INST)(LOW PROF)(TY 2)	696	HC	LF	40	x \$ 50.00	= \$ 2,000.00	\$ 107.00	\$ 4,280.00	\$ 100.00	\$ 4,000.00	\$ 76.00	\$ 3,040.00
90	H00696003	PORT CTB (REMOVE)(LOW PROF)(TY 1)	696	HC	LF	80	x \$ 10.00	= \$ 800.00	\$ 23.50	\$ 1,880.00	\$ 20.00	\$ 1,600.00	\$ 46.00	\$ 3,680.00
91	H00696003	PORT CTB (REMOVE)(LOW PROF)(TY 2)	696	HC	LF	40	x \$ 10.00	= \$ 400.00	\$ 23.50	\$ 940.00	\$ 20.00	\$ 800.00	\$ 46.00	\$ 1,840.00
<b>Subtotal G</b>										\$ 206,518.80		\$ 229,711.55		\$ 191,420.00

Item No.	FBC Identifier	Item Description	Spec No.	Spec Used	Unit of Measure	Estimated Quantity	Unit Price	Total Prices	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures	
<b>H ILLUMINATION</b>															
92		DRILL SHAFT (RDWY ILL) (30 IN)	416	TxDOT	LF	40	x \$ 120.00	= \$ 4,800.00	\$ 617.00	\$ 24,680.00	\$ 40.00	\$ 1,600.00	\$ 250.00	\$ 10,000.00	
93		IN RD ILL AM (TY SA)30T-8(250W EQ)LED	610	TxDOT	EA	5	x \$ 3,000.00	= \$ 15,000.00	\$ 6,860.00	\$ 34,300.00	\$ 10,000.00	\$ 50,000.00	\$ 4,350.00	\$ 21,750.00	
94		CONDT (PVC) (SCH 80) (2")	618	TxDOT	EA	250	x \$ 10.00	= \$ 2,500.00	\$ 23.50	\$ 5,875.00	\$ 30.00	\$ 7,500.00	\$ 15.00	\$ 3,750.00	
95		CONDT (PVC) (SCH 80) (2") (BORE)	618	TxDOT	LF	415	x \$ 12.00	= \$ 4,980.00	\$ 23.50	\$ 9,752.50	\$ 30.00	\$ 12,450.00	\$ 35.00	\$ 14,525.00	
96		ELEC CONDR (NO. 8) BARE	620	TxDOT	LF	665	x \$ 1.50	= \$ 997.50	\$ 2.75	\$ 1,828.75	\$ 5.00	\$ 3,325.00	\$ 1.50	\$ 997.50	
97		ELEC CONDR (NO. 8) INSULATED	620	TxDOT	LF	1670	x \$ 1.50	= \$ 2,505.00	\$ 2.75	\$ 4,592.50	\$ 5.00	\$ 8,350.00	\$ 1.75	\$ 2,922.50	
98		GROUND BOX TY D (162922) W/ APRON	624	TxDOT	EA	3	x \$ 1,020.00	= \$ 3,060.00	\$ 1,790.00	\$ 5,370.00	\$ 5,000.00	\$ 15,000.00	\$ 1,550.00	\$ 4,650.00	
99		ELC SRV TY A 240/480 60(SS)SS(E)GC(O)	628	TxDOT	EA	1	x \$ 7,135.00	= \$ 7,135.00	\$ 10,300.00	\$ 10,300.00	\$ 10,000.00	\$ 10,000.00	\$ 10,120.00	\$ 10,120.00	
<b>Subtotal H</b>									\$ 40,977.50	\$ 96,698.75		\$ 108,225.00		\$ 68,715.00	
<b>I EXTRA WORK ITEMS**</b>															
100	H00561001	VIDEO RECORDING CONSTRUCTION	561	HC	LS	1	x \$ 2,000.00	= \$ 2,000.00	\$ 3,430.00	\$ 3,430.00	\$ 1,000.00	\$ 1,000.00	\$ 1,950.00	\$ 1,950.00	
101	H00671005	FORT BEND PROJECT SIGN	671	HC	EA	2	x \$ 1,500.00	= \$ 3,000.00	\$ 1,650.00	\$ 3,300.00	\$ 2,500.00	\$ 5,000.00	\$ 1,295.00	\$ 2,590.00	
102	H00672001	OFF-DUTY UNIFORMED PEACE OFFCE - AS DIRECTED ENGINEER (MIN. BID \$25/ HR)	672	HC	HR	20	x \$ 65.00	= \$ 1,300.00	\$ 75.50	\$ 1,510.00	\$ 50.00	\$ 1,000.00	\$ 50.00	\$ 1,000.00	
<b>Subtotal I</b>									\$ 6,300.00	\$ 8,240.00		\$ 7,000.00		\$ 5,540.00	
<b>TOTAL FOR VOSS ROAD (Items A-I)</b>								<b>TOTAL</b>	\$ 1,255,835.80	<b>TOTAL</b>	\$ 1,366,339.26	<b>TOTAL</b>	\$ 1,464,103.00	<b>TOTAL</b>	\$ 1,495,938.00
<b>TOTAL AMOUNT CALENDAR DAYS TO COMPLETE VOSS ROAD PROJECT (CONTRACTOR TO SPECIFY) =</b>									<b>210</b>		<b>150</b>				<b>180</b>
<b>CULLINAN PARK LTL (20407)</b>															
Item No.	FBC Identifier	Item Description	Spec No.	Spec Used	Unit of Measure	Estimated Quantity	Unit Price	Total Prices	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures	
<b>A SITE PREPARATION &amp; EARTHWORK ITEMS</b>															
1	T00100001	PREPARING ROW	100	TxDOT	STA	4	x \$ 7,200.00	= \$ 28,800.00	\$ 1,330.00	\$ 5,320.00	\$ 10,000.00	\$ 40,000.00	\$ 2,500.00	\$ 10,000.00	
2	H00104001	REMOVING CONC (MEDIANS)	104	TxDOT	SY	63	x \$ 25.00	= \$ 1,575.00	\$ 25.50	\$ 1,606.50	\$ 20.00	\$ 1,260.00	\$ 39.00	\$ 2,457.00	
3	H00104002	REMOVING CONC (CURB)	104	TxDOT	LF	436	x \$ 8.00	= \$ 3,488.00	\$ 24.00	\$ 10,464.00	\$ 10.00	\$ 4,360.00	\$ 7.00	\$ 3,052.00	
4	H00540001	REMOVING STAB BASE & ASPH PAV (12")	105	TxDOT	SY	142	x \$ 16.00	= \$ 2,272.00	\$ 14.50	\$ 2,059.00	\$ 30.00	\$ 4,260.00	\$ 39.00	\$ 5,538.00	
5	H00110001	EXCAVATION (ROADWAY)	110	TxDOT	CY	167	x \$ 30.00	= \$ 5,010.00	\$ 38.50	\$ 6,429.50	\$ 40.00	\$ 6,680.00	\$ 32.00	\$ 5,344.00	
6	H00510001	PLANE ASPH CONC PAV (3")	354	TxDOT	SY	98	x \$ 10.00	= \$ 980.00	\$ 98.50	\$ 9,653.00	\$ 30.00	\$ 2,940.00	\$ 32.00	\$ 3,136.00	
<b>Subtotal A</b>									\$ 41,983.00	\$ 35,532.00		\$ 59,500.00		\$ 29,527.00	
<b>B ROADWAY</b>															
7	H00530003	CONC CURB (DOWEL)	529	TxDOT	LF	27	x \$ 25.00	= \$ 675.00	\$ 8.75	\$ 236.25	\$ 20.00	\$ 540.00	\$ 33.00	\$ 891.00	
8	H00535002	CONC MEDIAN	536	TxDOT	SY	16	x \$ 90.00	= \$ 1,440.00	\$ 204.00	\$ 3,264.00	\$ 100.00	\$ 1,600.00	\$ 92.00	\$ 1,472.00	
9	H00535002	CONC DIRECTIONAL ISLAND	536	TxDOT	SY	59	x \$ 95.00	= \$ 5,605.00	\$ 122.00	\$ 7,198.00	\$ 70.00	\$ 4,130.00	\$ 162.00	\$ 9,558.00	
10		D-GR HMA TY-B PG64-22	3076	TxDOT	TON	248	x \$ 200.00	= \$ 49,600.00	\$ 182.00	\$ 45,136.00	\$ 200.00	\$ 49,600.00	\$ 190.00	\$ 47,120.00	
11		D-GR HMA TY-D SAC-B PG76-22	3076	TxDOT	TON	40	x \$ 180.00	= \$ 7,200.00	\$ 388.00	\$ 15,520.00	\$ 300.00	\$ 12,000.00	\$ 220.00	\$ 8,800.00	
12		D-GR HMA TY-D PG76-22 (LEVEL-UP)	3076	TxDOT	TON	40	x \$ 300.00	= \$ 12,000.00	\$ 388.00	\$ 15,520.00	\$ 300.00	\$ 12,000.00	\$ 220.00	\$ 8,800.00	
<b>Subtotal B</b>									\$ 76,520.00	\$ 86,874.25		\$ 79,870.00		\$ 76,641.00	
<b>C SWPPP</b>															
13	H00713001	TEMP SEDMT CONT FENCE (INSTALL)	506	TxDOT	LF	150	x \$ 2.50	= \$ 375.00	\$ 4.10	\$ 615.00	\$ 3.00	\$ 450.00	\$ 2.00	\$ 300.00	
14	H00713001	TEMP SEDMT CONT FENCE (REMOVE)	506	TxDOT	LF	150	x \$ 0.50	= \$ 75.00	\$ 2.75	\$ 412.50	\$ 1.00	\$ 150.00	\$ 0.65	\$ 97.50	
15		TPDES General Permit No. TRX15000; Notice of Intent (NOI) Application Fee	700	HC	EA	1	x \$ 325.00	= \$ 325.00	\$ 2,060.00	\$ 2,060.00	\$ 500.00	\$ 500.00	\$ 495.00	\$ 495.00	
16	H00751001	SWPPP INSPECTION AND MAINTENANCE	751	HC	MO	2	x \$ 1,000.00	= \$ 2,000.00	\$ 617.00	\$ 1,234.00	\$ 1,000.00	\$ 2,000.00	\$ 1,295.00	\$ 2,590.00	
<b>Subtotal C</b>									\$ 2,775.00	\$ 4,321.50		\$ 3,100.00		\$ 3,482.50	

Item No.	FBC Identifier	Item Description	Spec No.	Spec Used	Unit of Measure	Estimated Quantity	Unit Price	Total Prices	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures	
<b>D</b>															
<b>SIGNING AND PAVEMENT MARKINGS</b>															
17	H00624001	RELOCATE SM RD SN SUP&AM TY 10BWG	644	TxDOT	EA	1	x \$ 450.00	= \$ 450.00	\$ 617.00	\$ 617.00	\$ 200.00	\$ 200.00	\$ 350.00	\$ 350.00	
18	H00660010	REFL PAV MRK TY I (W)8"(SLD)(100MIL)	666	TxDOT	LF	130	x \$ 0.90	= \$ 117.00	\$ 2.40	\$ 312.00	\$ 8.00	\$ 1,040.00	\$ 2.05	\$ 266.50	
19	H00660015	REFL PAV MRK TY I (W)ARROW)(100MIL)	666	TxDOT	EA	1	x \$ 115.00	= \$ 115.00	\$ 206.00	\$ 206.00	\$ 300.00	\$ 300.00	\$ 195.00	\$ 195.00	
20	H00660018	REFL PAV MRK TY I (W)(WORD)(100MIL)	666	TxDOT	EA	1	x \$ 115.00	= \$ 115.00	\$ 206.00	\$ 206.00	\$ 300.00	\$ 300.00	\$ 220.00	\$ 220.00	
21		PAVEMENT SEALER 8"	666	TxDOT	LF	130	x \$ 0.25	= \$ 32.50	\$ 0.70	\$ 91.00	\$ 1.00	\$ 130.00	\$ 0.50	\$ 65.00	
22		PAVEMENT SEALER (ARROW)	666	TxDOT	EA	1	x \$ 15.00	= \$ 15.00	\$ 13.50	\$ 13.50	\$ 50.00	\$ 50.00	\$ 15.00	\$ 15.00	
23		PAVEMENT SEALER (WORD)	666	TxDOT	EA	1	x \$ 15.00	= \$ 15.00	\$ 13.50	\$ 13.50	\$ 50.00	\$ 50.00	\$ 15.00	\$ 15.00	
24	H00668001	REFL PAV MRK TY II (W)(CURB)	666	TxDOT	LF	62	x \$ 1.75	= \$ 108.50	\$ 1.80	\$ 111.60	\$ 10.00	\$ 620.00	\$ 2.00	\$ 124.00	
25	H00660001	REFL PAV MRK TY II (Y)(CURB)	666	TxDOT	LF	276	x \$ 2.00	= \$ 552.00	\$ 1.80	\$ 496.80	\$ 10.00	\$ 2,760.00	\$ 2.00	\$ 552.00	
26	H00663004	REFL PAV MRKR TY II-C-R	672	TxDOT	EA	7	x \$ 5.00	= \$ 35.00	\$ 12.50	\$ 87.50	\$ 20.00	\$ 140.00	\$ 5.00	\$ 35.00	
27		PAV SURF PREP FOR MRK (8")	678	TxDOT	LF	130	x \$ 0.10	= \$ 13.00	\$ 0.35	\$ 45.50	\$ 7.00	\$ 910.00	\$ 0.10	\$ 13.00	
28		PAV SURF PREP FOR MRK (ARROW)	678	TxDOT	EA	1	x \$ 8.00	= \$ 8.00	\$ 9.50	\$ 9.50	\$ 50.00	\$ 50.00	\$ 15.00	\$ 15.00	
29		PAV SURF-PREP FOR MRK (WORD)	678	TxDOT	EA	1	x \$ 8.00	= \$ 8.00	\$ 9.20	\$ 9.50	\$ 50.00	\$ 50.00	\$ 15.00	\$ 15.00	
<b>Subtotal D</b>								\$ 1,584.00		\$ 2,219.40		\$ 6,600.00		\$ 1,880.50	
<b>E</b>															
<b>TCP</b>															
30	H00671003	BARRICADES, SIGNS AND TRAFFIC HANDLING	400	TxDOT	MO	2	x \$ 7,500.00	= \$ 15,000.00	\$ 4,250.00	\$ 8,500.00	\$ 5,000.00	\$ 10,000.00	\$ 2,400.00	\$ 4,800.00	
31		PORT CTB (FUR & INST)(SGL SLOPE)(TY 1)	671	TxDOT	LF	672	x \$ 40.00	= \$ 26,880.00	\$ 111.00	\$ 74,592.00	\$ 40.00	\$ 26,880.00	\$ 95.00	\$ 63,840.00	
32	T00545001	CRASH CUSH ATTEN (INSTL)(S)(N)(TL3)	665	TxDOT	EA	2	x \$ 8,000.00	= \$ 16,000.00	\$ 14,300.00	\$ 28,600.00	\$ 10,000.00	\$ 20,000.00	\$ 19,500.00	\$ 39,000.00	
<b>Subtotal E</b>								\$ 57,880.00		\$ 111,692.00		\$ 56,880.00		\$ 107,640.00	
<b>F</b>															
<b>EXTRA WORK ITEMS**</b>															
33	H00561001	VIDEO RECORDING CONSTRUCTION	561	HC	LS	1	x \$ 2,000.00	= \$ 2,000.00	\$ 2,740.00	\$ 2,740.00	\$ 1,000.00	\$ 1,000.00	\$ 2,950.00	\$ 2,950.00	
34	H00671005	FORT BEND PROJECT SIGN	671	HC	EA	2	x \$ 1,500.00	= \$ 3,000.00	\$ 1,650.00	\$ 3,300.00	\$ 2,500.00	\$ 5,000.00	\$ 1,295.00	\$ 2,590.00	
35	H00672001	OFF-DUTY UNIFORMED PEACE OFFICERS - AS DIRECTED BY ENGINEER	672	HC	HR	16	x \$ 65.00	= \$ 1,040.00	\$ 75.50	\$ 1,208.00	\$ 50.00	\$ 800.00	\$ 50.00	\$ 800.00	
<b>Subtotal F</b>								\$ 6,040.00		\$ 7,248.00		\$ 6,800.00		\$ 6,340.00	
<b>TOTAL FOR CULLINAN PARK LTL (Items A-F)</b>								<b>TOTAL</b>	<b>\$ 186,782.00</b>	<b>TOTAL</b>	<b>\$ 247,887.15</b>	<b>TOTAL</b>	<b>\$ 212,750.00</b>	<b>TOTAL</b>	<b>\$ 225,511.00</b>
<b>TOTAL AMOUNT CALENDAR DAYS TO COMPLETE CULLINAN PARK LTL PROJECT (CONTRACTOR TO SPECIFY) =</b>								<b>60</b>		<b>60</b>				<b>90</b>	
<b>TOTAL AMOUNT CALENDAR DAYS TO COMPLETE BOTH PROJECTS =</b>								<b>270</b>		<b>210</b>		<b>0</b>		<b>270</b>	

\* Awarded vendor to submit a sample of specified items for inspection/approval by PID prior to order placement  
 \*\* The extra work items are to be used only on the instructions of the field engineer on the job. No compensation will be received for any part of these items unless they are actually used on the job under the direction of the field engineer. Any additional items required over and above those listed above will have to be secured on a change-in-contract and are not to be used until they have been approved by the County Auditor and/or Commissioner Court. The amount subtotal for extra work items is to be included in the grand total of this bid.

\*\*\* This figure should appear on the front cover of the Fort Bend County Bid Cover Sheet

Totals	Millis Equipment, LLC	DVL Enterprise	Teamwork Construction
Site Preparation/Removals = \$ 154,178.00	= \$ 116,559.26	= \$ 232,490.00	= \$ 221,884.00
Roadway/Paving = \$ 774,674.50	= \$ 769,130.70	= \$ 825,710.00	= \$ 981,614.00
Drainage = \$ 121,284.25	= \$ 187,872.50	= \$ 157,940.00	= \$ 184,762.00
Workzone/Traffic Control = \$ 264,398.80	= \$ 341,403.55	= \$ 248,300.00	= \$ 168,371.50
Signing and Pavement = \$ 21,151.25	= \$ 43,313.55	= \$ 47,361.00	= \$ 28,991.00
Illumination Items = \$ 40,977.50	= \$ 96,698.75	= \$ 108,225.00	= \$ 68,715.00
SWPPP = \$ 53,613.50	= \$ 43,760.10	= \$ 43,027.00	= \$ 55,231.50
Extra Work Items = \$ 12,340.00	= \$ 15,488.00	= \$ 13,800.00	= \$ 11,880.00
***Grand Total (All items) = \$ 1,442,617.80	= \$ 1,614,226.41	= \$ 1,676,853.00	= \$ 1,721,449.00