
Company Bid Price Completion Time in 

Calendar Days

Form 1295

Webber, LLC                                                         

The Woodlands

$20,881,997.72 420 Yes

SER Construction Partners, LLC                                  

Pasadena

$21,100,986.60 420

Harper Brothers Construction, LLC                              

Houston

$22,525,717.22 420

James Construction Disqualified:  Failed to provide bidders check return, 

addenda acknowledgement, and completed vendor form 

as required in the bid package checklist.

Fort Bend County Tabulation

Bid 17-087

Construction of FM 1093 Westpark Extension Phase II-A

Awarded 9.12.17:   Webber LLC  $20,881,997.72

Funding: 2017A Series Road Bonds

(award contingent upon approval by TxDOT and acquisition of property)



DANNENBAUM ENGINEERING CORPORATION 
 3100 WEST ALABAMA   HOUSTON, TEXAS 77098   PO BOX 22292   HOUSTON, TEXAS 77227   (713) 520-9570 
 

 
BID TABULATION ASSESSMENT 

 
 
July 27, 2017 
 
 
Mr. Richard W. Stolleis, P .E. 
Fort Bend County Engineer 
301 Jackson Street, 4th Floor 
Richmond, Texas 77469 
 
 
Reference: Recommendation Letter 

FM 1093 Westpark Extension Phase II-A  
  CSJ 0543-02-063, etc. 
  Fort Bend County Bid 17-087 
 
 
Dear Mr. Stolleis: 
 
This letter serves as a written recommendation from Dannenbaum Engineering Corporation 
(Dannenbaum) to Fort Bend County to proceed with award of the above referenced project 
utilizing the bid amount of $20,881,997.72 to Webber, LLC.  The estimate submitted by 
Webber, LLC was 7.6% below the anticipated construction cost of $22,602,890.09 estimated by 
Dannenbaum.  We found the bid by Webber, LLC to be complete and responsive.  The bid is 
acceptable and reasonable given the size, complexity, and location of the referenced project. 
 
We have tabulated the bids that Fort Bend County transmitted to our office and have calculated 
and verified the bidders and their respective bids as follows: 
 

Company Amount % Over/Under 

Engineer (Dannenbaum) Engineer's Estimate $22,602,890.09  - 

1) James Construction Group, LLC Tabulated Bid Amount $20,838,771.19  -7.8% 

2) Webber, LLC Tabulated Bid Amount $20,881,997.72  -7.6% 

3) SER Construction Partners, LLC Tabulated Bid Amount $21,100,986.60  -6.6% 

4) Harper Brothers Construction, LLC Tabulated Bid Amount $22,525,717.22  -0.3% 

 
Tabulation of each Contractor’s bid found no mathematical errors.  We found that the apparent 
low bidder, James Construction Group, LLC, did not include the Bidder’s Check Return, 
Addenda Acknowledgement, and completed Vendor Form in their Bid Package, as required in 
the Bid Package Checklist.  The bid from James Construction Group, LLC should thus be 
considered incomplete and nonresponsive. 
 
Dannenbaum has reviewed and assessed the Bid Document package submitted by Webber, 
LLC, and has determined that all requirements have been satisfied.   It is our recommendation 
that the award be made to Webber, LLC, subject to final approval by Fort Bend County. 
 
 



DANNENBAUM ENGINEERING CORPORATION 
 3100 WEST ALABAMA   HOUSTON, TEXAS 77098   PO BOX 22292   HOUSTON, TEXAS 77227   (713) 520-9570 
 
 
Please review our enclosed bid tabulations and summary, and advise if you require any 
additional information.  We look forward to supporting Fort Bend County during the construction 
phase of this project. 
 
 
Respectfully, 
 
 

 
 
 
David R. Milner, P.E. 
Program Manager 
 
 
Enclosures 
 
 

 



FM 1093 Westpark Extension Phase II-A
CSJ 0543-02-063, etc.

Bid Tabulation Summary

CSJ 0543-02-063, etc.
Engineer's 
Estimate

22,602,890.09$   % Over/Under Company

Bidder 1 20,838,771.19$   -7.8% James Construction Group, LLC

Bidder 2 20,881,997.72$   -7.6% Webber, LLC

Bidder 3 21,100,986.60$   -6.6% SER Construction Partners, LLC

Bidder 4 22,525,717.22$   -0.3% Harper Brothers Construction, LLC

7/27/2017 FM 1093 Westpark Ext Phase II-A 0543-02-063, etc Bid Tabs-Clean-2017.07.25



FM 1093 Westpark Extension Phase II-A
CSJ 0543-02-063, etc.

Bid Tabulation

Item Code Description Unit Qty

100 6002 PREPARING ROW STA 125 7,500.00$         937,500.00$        6,000.00$         750,000.00$        10,025.21$       1,253,151.25$     5,000.00$         625,000.00$        3,000.00$         375,000.00$        

104 6001 REMOVING CONC (PAV) SY 1,088 5.00$                5,440.00$            5.00$                5,440.00$            13.10$              14,252.80$          20.00$              21,760.00$          5.00$                5,440.00$            

104 6009 REMOVING CONC (RIPRAP) SY 729 5.00$                3,645.00$            8.00$                5,832.00$            17.51$              12,764.79$          18.00$              13,122.00$          5.00$                3,645.00$            

104 6022 REMOVING CONC (CURB AND GUTTER) LF 358 6.00$                2,148.00$            2.00$                716.00$               9.64$                3,451.12$            1.00$                358.00$               1.00$                358.00$               

105 6049 REMOVING STAB BASE & ASPH PAV (4"-22") SY 72,243 5.00$                361,215.00$        4.00$                288,972.00$        4.23$                305,587.89$        2.07$                149,543.01$        2.75$                198,668.25$        

110 6001 EXCAVATION (ROADWAY) CY 127,088 5.00$                635,440.00$        4.00$                508,352.00$        4.25$                540,124.00$        3.00$                381,264.00$        8.00$                1,016,704.00$     

110 6003 EXCAVATION (SPECIAL) CY 99,309 5.00$                496,545.00$        4.00$                397,236.00$        3.35$                332,685.15$        3.50$                347,581.50$        3.30$                327,719.70$        

132 6006 EMBANKMENT (FINAL)(DENS CONT)(TY C) CY 111,494 6.50$                724,711.00$        4.00$                445,976.00$        3.20$                356,780.80$        3.25$                362,355.50$        2.50$                278,735.00$        

132 6035 EMBANK(FINAL)(DC)(TY E)(CSBE) CY 1,280 36.00$              46,080.00$          48.00$              61,440.00$          5.05$                6,464.00$            40.00$              51,200.00$          40.00$              51,200.00$          

132 6036 EMB(FNL)(DC)(TYE)(CSBE)(RWALL FND IMPR CY 1,040 36.00$              37,440.00$          48.00$              49,920.00$          13.66$              14,206.40$          40.00$              41,600.00$          45.00$              46,800.00$          

161 6017 COMPOST MANUF TOPSOIL (4") SY 405,500 1.25$                506,875.00$        0.70$                283,850.00$        0.63$                255,465.00$        0.63$                255,465.00$        0.63$                255,465.00$        

162 6002 BLOCK SODDING SY 20,020 3.00$                60,060.00$          3.50$                70,070.00$          2.95$                59,059.00$          2.95$                59,059.00$          3.50$                70,070.00$          

162 6003 STRAW OR HAY MULCH SY 843,846 0.20$                168,769.20$        0.20$                168,769.20$        0.22$                185,646.12$        0.22$                185,646.12$        0.22$                185,646.12$        

164 6009 BROADCAST SEED (TEMP) (WARM) SY 438,346 0.20$                87,669.20$          0.10$                43,834.60$          0.07$                30,684.22$          0.07$                30,684.22$          0.07$                30,684.22$          

164 6051 DRILL SEED (TEMP)(WARM OR COOL) SY 438,346 0.15$                65,751.90$          0.10$                43,834.60$          0.07$                30,684.22$          0.07$                30,684.22$          0.07$                30,684.22$          

164 6052 BROADCAST SEED (PERM)(SPECIAL MIX) SY 405,500 0.20$                81,100.00$          0.10$                40,550.00$          0.11$                44,605.00$          0.11$                44,605.00$          0.11$                44,605.00$          

164 6066 DRILL SEEDING (PERM)(WARM OR COOL) SY 405,500 0.20$                81,100.00$          0.10$                40,550.00$          0.12$                48,660.00$          0.12$                48,660.00$          0.12$                48,660.00$          

166 6001 FERTILIZER AC 179 700.00$            125,300.00$        667.00$            119,393.00$        634.50$            113,575.50$        634.50$            113,575.50$        634.50$            113,575.50$        

168 6001 VEGETATIVE WATERING MG 21,419 10.00$              214,190.00$        18.00$              385,542.00$        4.73$                101,311.87$        20.25$              433,734.75$        20.50$              439,089.50$        

260 6006 LIME TRT (EXST MATL) (6") SY 59,467 2.00$                118,934.00$        2.00$                118,934.00$        2.70$                160,560.90$        3.13$                186,131.71$        2.55$                151,640.85$        

260 6012 LIME(HYD,COM OR QK)(SLRY)OR QK(DRY) TON 923 150.00$            138,450.00$        160.70$            148,326.10$        142.00$            131,066.00$        187.33$            172,905.59$        159.00$            146,757.00$        

275 6001 CEMENT TON 923 150.00$            138,450.00$        152.30$            140,572.90$        130.00$            119,990.00$        157.57$            145,437.11$        116.00$            107,068.00$        

275 6002 CEMENT TREAT (EXIST MATL) (6") SY 59,467 2.00$                118,934.00$        2.30$                136,774.10$        2.40$                142,720.80$        1.64$                97,525.88$          2.55$                151,640.85$        

276 6224 CEM TRT(PLNT MX) (CL N)(TY E)(GR 4)(6") SY 116,773 8.00$                934,184.00$        11.40$              1,331,212.20$     7.35$                858,281.55$        10.00$              1,167,730.00$     11.25$              1,313,696.25$     

292 6017 ASPHALT STAB BASE (GR 4)(PG 64) TON 7,998 60.00$              479,880.00$        79.80$              638,240.40$        72.00$              575,856.00$        87.34$              698,545.32$        84.50$              675,831.00$        

310 6009 PRIME COAT (MC-30) GAL 955 5.00$                4,775.00$            5.30$                5,061.50$            5.00$                4,775.00$            4.70$                4,488.50$            3.50$                3,342.50$            

340 6106 D-GR HMA(SQ) TY-D PG64-22 TON 469 85.00$              39,865.00$          107.10$            50,229.90$          100.00$            46,900.00$          106.15$            49,784.35$          80.00$              37,520.00$          

360 6003 CONC PVMT (CONT REINF - CRCP) (9") SY 96,130 45.00$              4,325,850.00$     51.00$              4,902,630.00$     41.93$              4,030,730.90$     47.14$              4,531,568.20$     53.25$              5,118,922.50$     

360 6044 CONC PVMT (CONT REINF)(FAST TRK)(12") SY 12,580 80.00$              1,006,400.00$     68.00$              855,440.00$        81.67$              1,027,408.60$     86.00$              1,081,880.00$     85.00$              1,069,300.00$     

400 6005 CEM STABIL BKFL CY 12,863 40.00$              514,520.00$        48.00$              617,424.00$        37.20$              478,503.60$        22.00$              282,986.00$        40.00$              514,520.00$        

400 6006 CUT & RESTORING PAV SY 186 100.00$            18,600.00$          116.50$            21,669.00$          80.00$              14,880.00$          211.76$            39,387.36$          100.00$            18,600.00$          

400 6009 CEMENT STAB BACKFILL (INLET OR MH) CY 1,020 38.00$              38,760.00$          48.00$              48,960.00$          37.20$              37,944.00$          22.90$              23,358.00$          40.00$              40,800.00$          

401 6001 FLOWABLE BACKFILL CY 100 150.00$            15,000.00$          156.50$            15,650.00$          218.62$            21,862.00$          197.33$            19,733.00$          150.00$            15,000.00$          

402 6001 TRENCH EXCAVATION PROTECTION LF 19,168 5.00$                95,840.00$          0.10$                1,916.80$            0.87$                16,676.16$          0.64$                12,267.52$          0.50$                9,584.00$            

416 6004 DRILL SHAFT (36 IN) LF 800 125.00$            100,000.00$        180.00$            144,000.00$        177.07$            141,656.00$        110.00$            88,000.00$          175.00$            140,000.00$        

416 6034 DRILL SHAFT (TRF SIG POLE) (48 IN) LF 176 250.00$            44,000.00$          346.50$            60,984.00$          333.00$            58,608.00$          330.00$            58,080.00$          330.00$            58,080.00$          

420 6008 CL A CONC (DITCH INTERCEPTOR STRUCTURE) CY 4 425.00$            1,700.00$            680.10$            2,720.40$            750.00$            3,000.00$            1,500.00$         6,000.00$            1,000.00$         4,000.00$            

420 6013 CL C CONC (ABUT) CY 74 750.00$            55,500.00$          773.00$            57,202.00$          944.72$            69,909.28$          900.00$            66,600.00$          950.00$            70,300.00$          

422 6001 REINF CONC SLAB SF 9,120 15.00$              136,800.00$        15.70$              143,184.00$        18.62$              169,814.40$        15.00$              136,800.00$        20.00$              182,400.00$        

423 6001 RETAINING WALL (MSE) SF 10,357 40.00$              414,280.00$        20.00$              207,140.00$        35.94$              372,230.58$        27.69$              286,785.33$        54.00$              559,278.00$        

425 6039 PRESTR CONC GIRDER (TX54) LF 1,195 135.00$            161,325.00$        140.60$            168,017.00$        152.45$            182,177.75$        130.00$            155,350.00$        150.00$            179,250.00$        

432 6001 RIPRAP (CONC)(4 IN) CY 425 335.00$            142,375.00$        375.70$            159,672.50$        425.06$            180,650.50$        375.00$            159,375.00$        450.00$            191,250.00$        

432 6045 RIPRAP (MOW STRIP)(4 IN) CY 33 335.00$            11,055.00$          471.50$            15,559.50$          584.70$            19,295.10$          600.00$            19,800.00$          575.00$            18,975.00$          

442 6007 STR STEEL (MISC NON - BRIDGE) LB 319 7.00$                2,233.00$            13.40$              4,274.60$            11.02$              3,515.38$            8.51$                2,714.69$            15.00$              4,785.00$            

450 6023 RAIL (TY SSTR) LF 1,786 40.00$              71,440.00$          57.80$              103,230.80$        44.73$              79,887.78$          35.00$              62,510.00$          50.00$              89,300.00$          

450 6042 RAIL (TY PR1) LF 1,193 75.00$              89,475.00$          59.00$              70,387.00$          55.00$              65,615.00$          60.00$              71,580.00$          65.00$              77,545.00$          

454 6001 SEALED EXPANSION JOINT (4 IN) (SEJ - A) LF 119 75.00$              8,925.00$            61.60$              7,330.40$            80.60$              9,591.40$            90.00$              10,710.00$          115.00$            13,685.00$          

460 6003 CMP (GAL STL 24 IN) LF 71 60.00$              4,260.00$            51.70$              3,670.70$            62.25$              4,419.75$            80.00$              5,680.00$            80.00$              5,680.00$            

462 6001 CONC BOX CULV (3 FT X 2 FT) LF 1,399 130.00$            181,870.00$        99.20$              138,780.80$        83.20$              116,396.80$        94.00$              131,506.00$        100.00$            139,900.00$        

462 6002 CONC BOX CULV (3 FT X 3 FT) LF 894 140.00$            125,160.00$        103.80$            92,797.20$          87.57$              78,287.58$          104.00$            92,976.00$          105.00$            93,870.00$          

462 6003 CONC BOX CULV (4 FT X 2 FT) LF 1,572 150.00$            235,800.00$        114.40$            179,836.80$        94.47$              148,506.84$        112.00$            176,064.00$        110.00$            172,920.00$        
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FM 1093 Westpark Extension Phase II-A
CSJ 0543-02-063, etc.

Bid Tabulation

Item Code Description Unit Qty
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462 6004 CONC BOX CULV (4 FT X 3 FT) LF 2,139 150.00$            320,850.00$        124.00$            265,236.00$        105.59$            225,857.01$        123.00$            263,097.00$        120.00$            256,680.00$        

462 6006 CONC BOX CULV (5 FT X 2 FT) LF 505 200.00$            101,000.00$        153.80$            77,669.00$          124.19$            62,715.95$          150.00$            75,750.00$          145.00$            73,225.00$          

462 6007 CONC BOX CULV (5 FT X 3 FT) LF 5,460 200.00$            1,092,000.00$     158.80$            867,048.00$        132.14$            721,484.40$        160.00$            873,600.00$        150.00$            819,000.00$        

462 6010 CONC BOX CULV (6 FT X 3 FT) LF 1,127 220.00$            247,940.00$        172.30$            194,182.10$        142.35$            160,428.45$        170.00$            191,590.00$        165.00$            185,955.00$        

462 6096 CONC BOX CULV (8 FT X 3 FT) LF 114 600.00$            68,400.00$          243.50$            27,759.00$          206.96$            23,593.44$          225.00$            25,650.00$          240.00$            27,360.00$          

464 6003 RC PIPE (CL III)(18 IN) LF 1,464 50.00$              73,200.00$          41.60$              60,902.40$          48.56$              71,091.84$          92.40$              135,273.60$        45.00$              65,880.00$          

464 6004 RC PIPE (CL III)(21 IN) LF 161 60.00$              9,660.00$            43.50$              7,003.50$            37.24$              5,995.64$            87.33$              14,060.13$          45.00$              7,245.00$            

464 6005 RC PIPE (CL III)(24 IN) LF 3,137 55.00$              172,535.00$        46.60$              146,184.20$        45.28$              142,043.36$        78.25$              245,470.25$        45.00$              141,165.00$        

464 6007 RC PIPE (CL III)(30 IN) LF 381 75.00$              28,575.00$          59.20$              22,555.20$          50.48$              19,232.88$          72.72$              27,706.32$          65.00$              24,765.00$          

464 6008 RC PIPE (CL III)(36 IN) LF 1,180 90.00$              106,200.00$        71.80$              84,724.00$          54.31$              64,085.80$          71.39$              84,240.20$          70.00$              82,600.00$          

465 6166 INLET (COMPL)(TY AAD) EA 5 4,500.00$         22,500.00$          2,550.00$         12,750.00$          3,734.05$         18,670.25$          4,000.00$         20,000.00$          4,000.00$         20,000.00$          

465 6167 INLET (COMPL)(TY AD) EA 30 2,800.00$         84,000.00$          1,875.00$         56,250.00$          2,930.99$         87,929.70$          3,000.00$         90,000.00$          2,750.00$         82,500.00$          

465 6173 MANH (COMPL)(TY A) EA 8 4,000.00$         32,000.00$          2,950.00$         23,600.00$          3,968.47$         31,747.76$          3,000.00$         24,000.00$          5,300.00$         42,400.00$          

465 6174 MANH (COMPL)(TY B) EA 3 4,500.00$         13,500.00$          4,500.00$         13,500.00$          6,434.59$         19,303.77$          4,000.00$         12,000.00$          8,000.00$         24,000.00$          

465 6175 INLET (COMPL)(CURB)(TY C) EA 13 4,000.00$         52,000.00$          2,800.00$         36,400.00$          4,791.61$         62,290.93$          4,500.00$         58,500.00$          5,300.00$         68,900.00$          

465 6176 INLET (COMPL)(CURB)(TY C1) EA 31 4,500.00$         139,500.00$        3,265.00$         101,215.00$        5,625.97$         174,405.07$        4,500.00$         139,500.00$        3,250.00$         100,750.00$        

465 6225 JCT BOX (COMPL)(SPL) EA 6 20,000.00$       120,000.00$        12,573.00$       75,438.00$          32,408.39$       194,450.34$        20,000.00$       120,000.00$        22,500.00$       135,000.00$        

465 6270 MANH (COMPL) (TY M) EA 8 10,000.00$       80,000.00$          3,950.00$         31,600.00$          8,276.66$         66,213.28$          5,000.00$         40,000.00$          9,425.00$         75,400.00$          

466 6150 WINGWALL (FW - 0) (HW=3 FT) EA 1 6,000.00$         6,000.00$            4,135.00$         4,135.00$            10,206.99$       10,206.99$          5,500.00$         5,500.00$            17,500.00$       17,500.00$          

466 6153 WINGWALL (FW - 0) (HW=6 FT) EA 2 7,500.00$         15,000.00$          7,825.00$         15,650.00$          20,420.84$       40,841.68$          14,000.00$       28,000.00$          13,750.00$       27,500.00$          

466 6165 WINGWALL (FW - S) (HW=4 FT) EA 1 7,500.00$         7,500.00$            5,560.00$         5,560.00$            15,551.62$       15,551.62$          8,500.00$         8,500.00$            13,750.00$       13,750.00$          

467 6215 SET (TY I)(S= 6 FT)(HW= 4 FT)(6:1) (P) EA 1 10,000.00$       10,000.00$          14,000.00$       14,000.00$          8,962.07$         8,962.07$            8,000.00$         8,000.00$            10,500.00$       10,500.00$          

467 6270 SET (TY I)(S= 8 FT)(HW= 4 FT)(4:1) (C) EA 1 10,000.00$       10,000.00$          12,350.00$       12,350.00$          8,154.57$         8,154.57$            7,000.00$         7,000.00$            14,000.00$       14,000.00$          

467 6356 SET (TY II) (18 IN) (RCP) (3: 1) (C) EA 3 1,000.00$         3,000.00$            560.00$            1,680.00$            601.15$            1,803.45$            1,500.00$         4,500.00$            1,100.00$         3,300.00$            

467 6358 SET (TY II) (18 IN) (RCP) (4: 1) (C) EA 4 1,000.00$         4,000.00$            680.00$            2,720.00$            664.90$            2,659.60$            1,500.00$         6,000.00$            1,100.00$         4,400.00$            

467 6363 SET (TY II) (18 IN) (RCP) (6: 1) (P) EA 6 1,000.00$         6,000.00$            745.00$            4,470.00$            736.29$            4,417.74$            1,600.00$         9,600.00$            1,200.00$         7,200.00$            

467 6372 SET (TY II) (21 IN) (RCP) (4: 1) (C) EA 2 1,000.00$         2,000.00$            871.00$            1,742.00$            857.85$            1,715.70$            1,700.00$         3,400.00$            1,350.00$         2,700.00$            

467 6377 SET (TY II) (24 IN) (CMP) (4: 1) (C) EA 2 1,000.00$         2,000.00$            871.00$            1,742.00$            857.85$            1,715.70$            1,700.00$         3,400.00$            1,350.00$         2,700.00$            

467 6388 SET (TY II) (24 IN) (RCP) (3: 1) (C) EA 1 1,000.00$         1,000.00$            871.00$            871.00$               755.01$            755.01$               1,700.00$         1,700.00$            1,200.00$         1,200.00$            

467 6390 SET (TY II) (24 IN) (RCP) (4: 1) (C) EA 9 1,200.00$         10,800.00$          871.00$            7,839.00$            899.14$            8,092.26$            1,700.00$         15,300.00$          1,350.00$         12,150.00$          

467 6417 SET (TY II) (30 IN) (RCP) (3: 1) (C) EA 1 1,500.00$         1,500.00$            1,100.00$         1,100.00$            984.51$            984.51$               2,000.00$         2,000.00$            1,450.00$         1,450.00$            

467 6450 SET (TY II) (36 IN) (RCP) (4: 1) (C) EA 2 3,000.00$         6,000.00$            2,315.00$         4,630.00$            2,031.70$         4,063.40$            3,500.00$         7,000.00$            2,450.00$         4,900.00$            

496 6002 REMOV STR (INLET) EA 4 550.00$            2,200.00$            410.00$            1,640.00$            724.49$            2,897.96$            600.00$            2,400.00$            950.00$            3,800.00$            

496 6004 REMOV STR (SET) EA 36 300.00$            10,800.00$          375.00$            13,500.00$          411.17$            14,802.12$          500.00$            18,000.00$          800.00$            28,800.00$          

496 6007 REMOV STR (PIPE) LF 3,713 10.00$              37,130.00$          16.40$              60,893.20$          17.63$              65,460.19$          15.00$              55,695.00$          25.00$              92,825.00$          

496 6041 REMOV STR (LARGE) EA 4 2,000.00$         8,000.00$            8,180.00$         32,720.00$          13,117.88$       52,471.52$          15,000.00$       60,000.00$          2,500.00$         10,000.00$          

496 6043 REMOV STR (SMALL FENCE) LF 12,129 5.00$                60,645.00$          0.90$                10,916.10$          5.00$                60,645.00$          0.63$                7,641.27$            5.00$                60,645.00$          

500 6001 MOBILIZATION LS 1 2,054,807.94$  2,054,807.94$     1,700,000.00$  1,700,000.00$     2,000,000.00$  2,000,000.00$     2,000,000.00$  2,000,000.00$     2,000,000.00$  2,000,000.00$     

502 6001 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 14 15,000.00$       210,000.00$        3,070.00$         42,980.00$          13,252.58$       185,536.12$        7,500.00$         105,000.00$        5,750.00$         80,500.00$          

506 6001 ROCK FILTER DAMS (INSTALL) (TY 1) LF 200 35.00$              7,000.00$            40.60$              8,120.00$            38.68$              7,736.00$            38.68$              7,736.00$            40.00$              8,000.00$            

506 6003 ROCK FILTER DAMS (INSTALL) (TY 3) LF 40 70.00$              2,800.00$            119.00$            4,760.00$            113.25$            4,530.00$            113.25$            4,530.00$            115.00$            4,600.00$            

506 6011 ROCK FILTER DAMS (REMOVE) LF 240 20.00$              4,800.00$            12.90$              3,096.00$            12.32$              2,956.80$            12.32$              2,956.80$            12.50$              3,000.00$            

506 6020 CONSTRUCTION EXITS (INSTALL) (TY 1) SY 1,014 25.00$              25,350.00$          37.10$              37,619.40$          35.36$              35,855.04$          35.36$              35,855.04$          35.50$              35,997.00$          

506 6024 CONSTRUCTION EXITS (REMOVE) SY 1,014 10.00$              10,140.00$          13.50$              13,689.00$          12.90$              13,080.60$          12.90$              13,080.60$          13.00$              13,182.00$          

506 6038 TEMP SEDMT CONT FENCE (INSTALL) LF 13,153 2.50$                32,882.50$          1.90$                24,990.70$          1.82$                23,938.46$          1.82$                23,938.46$          1.90$                24,990.70$          

506 6039 TEMP SEDMT CONT FENCE (REMOVE) LF 13,153 1.00$                13,153.00$          0.70$                9,207.10$            0.65$                8,549.45$            0.65$                8,549.45$            0.65$                8,549.45$            

506 6040 BIODEG EROSN CONT LOGS (INSTL) (8") LF 1,025 5.00$                5,125.00$            3.70$                3,792.50$            3.50$                3,587.50$            3.50$                3,587.50$            3.50$                3,587.50$            

506 6041 BIODEG EROSN CONT LOGS (INSTL) (12") LF 1,042 7.50$                7,815.00$            6.50$                6,773.00$            6.19$                6,449.98$            6.19$                6,449.98$            6.20$                6,460.40$            

506 6043 BIODEG EROSN CONT LOGS (REMOVE) LF 2,055 1.00$                2,055.00$            0.70$                1,438.50$            0.65$                1,335.75$            0.65$                1,335.75$            0.65$                1,335.75$            

508 6001 CONSTRUCTING DETOURS SY 10,843 50.00$              542,150.00$        48.70$              528,054.10$        65.73$              712,710.39$        47.04$              510,054.72$        55.00$              596,365.00$        

512 6001 PORT CTB (FUR & INST)(SGL SLOPE)(TY 1) LF 345 60.00$              20,700.00$          40.60$              14,007.00$          20.64$              7,120.80$            31.17$              10,753.65$          40.00$              13,800.00$          

512 6009 PORT CTB (FUR & INST)(LOW PROF)(TY 1) LF 9,839 30.00$              295,170.00$        22.10$              217,441.90$        21.44$              210,948.16$        35.98$              354,007.22$        15.00$              147,585.00$        
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512 6010 PORT CTB (FUR & INST)(LOW PROF)(TY 2) LF 320 30.00$              9,600.00$            23.60$              7,552.00$            21.33$              6,825.60$            35.36$              11,315.20$          15.00$              4,800.00$            

512 6033 PORT CTB (MOVE)(LOW PROF)(TY 1) LF 3,000 5.00$                15,000.00$          5.10$                15,300.00$          5.04$                15,120.00$          6.96$                20,880.00$          7.00$                21,000.00$          

512 6034 PORT CTB (MOVE)(LOW PROF)(TY 2) LF 260 10.00$              2,600.00$            5.10$                1,326.00$            6.13$                1,593.80$            6.96$                1,809.60$            7.00$                1,820.00$            

512 6049 PORT CTB (REMOVE)(SGL SLP)(TY 1) LF 345 10.00$              3,450.00$            7.00$                2,415.00$            9.16$                3,160.20$            18.52$              6,389.40$            7.50$                2,587.50$            

512 6057 PORT CTB (REMOVE)(LOW PROF)(TY 1) LF 9,839 10.00$              98,390.00$          5.90$                58,050.10$          6.88$                67,692.32$          6.38$                62,772.82$          5.00$                49,195.00$          

512 6058 PORT CTB (REMOVE)(LOW PROF)(TY 2) LF 320 10.00$              3,200.00$            7.00$                2,240.00$            8.73$                2,793.60$            6.38$                2,041.60$            5.00$                1,600.00$            

529 6005 CONC CURB (MONO) (TY II) LF 48,080 3.00$                144,240.00$        2.90$                139,432.00$        2.68$                128,854.40$        2.49$                119,719.20$        4.50$                216,360.00$        

529 6010 CONC CURB (U-TURN) LF 1,665 35.00$              58,275.00$          19.70$              32,800.50$          30.19$              50,266.35$          38.05$              63,353.25$          35.00$              58,275.00$          

529 6011 CONC CURB (DOWEL) LF 2,345 10.00$              23,450.00$          8.70$                20,401.50$          24.80$              58,156.00$          4.70$                11,021.50$          5.00$                11,725.00$          

530 6004 DRIVEWAYS (CONC) SY 2,127 58.00$              123,366.00$        48.40$              102,946.80$        69.00$              146,763.00$        50.00$              106,350.00$        85.00$              180,795.00$        

531 6001 CONC SIDEWALKS (4") SY 7,433 50.00$              371,650.00$        42.30$              314,415.90$        66.90$              497,267.70$        35.00$              260,155.00$        55.00$              408,815.00$        

531 6004 CURB RAMPS (TY 1) EA 8 2,000.00$         16,000.00$          545.00$            4,360.00$            2,560.00$         20,480.00$          1,500.00$         12,000.00$          1,975.00$         15,800.00$          

531 6010 CURB RAMPS (TY 7) EA 24 1,750.00$         42,000.00$          600.00$            14,400.00$          2,579.00$         61,896.00$          1,500.00$         36,000.00$          1,925.00$         46,200.00$          

531 6016 CURB RAMPS (TY 21) EA 1 2,000.00$         2,000.00$            400.00$            400.00$               2,500.00$         2,500.00$            3,107.07$         3,107.07$            2,150.00$         2,150.00$            

540 6001 MTL W-BEAM GD FEN (TIM POST) LF 300 20.00$              6,000.00$            28.40$              8,520.00$            27.00$              8,100.00$            27.00$              8,100.00$            27.00$              8,100.00$            

540 6006 MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 4 1,600.00$         6,400.00$            1,735.00$         6,940.00$            1,652.00$         6,608.00$            1,652.00$         6,608.00$            1,652.00$         6,608.00$            

542 6001 REMOVE METAL BEAM GUARD FENCE LF 655 4.00$                2,620.00$            5.30$                3,471.50$            5.00$                3,275.00$            5.00$                3,275.00$            5.00$                3,275.00$            

544 6001 GUARDRAIL END TREATMENT (INSTALL) EA 4 2,275.00$         9,100.00$            2,450.00$         9,800.00$            2,315.00$         9,260.00$            2,315.00$         9,260.00$            2,315.00$         9,260.00$            

544 6003 GUARDRAIL END TREATMENT (REMOVE) EA 4 250.00$            1,000.00$            262.50$            1,050.00$            250.00$            1,000.00$            250.00$            1,000.00$            250.00$            1,000.00$            

618 6042 CONDT (PVC) (SCH 80) (1 1/4") LF 1,725 6.00$                10,350.00$          8.70$                15,007.50$          6.80$                11,730.00$          8.25$                14,231.25$          8.25$                14,231.25$          

618 6046 CONDT (PVC) (SCH 80) (2") LF 1,785 6.00$                10,710.00$          9.30$                16,600.50$          7.65$                13,655.25$          8.85$                15,797.25$          8.85$                15,797.25$          

618 6047 CONDT (PVC) (SCH 80) (2") (BORE) LF 640 10.00$              6,400.00$            10.20$              6,528.00$            10.40$              6,656.00$            9.75$                6,240.00$            9.75$                6,240.00$            

618 6053 CONDT (PVC) (SCH 80) (3") LF 1,125 10.00$              11,250.00$          12.30$              13,837.50$          10.15$              11,418.75$          11.75$              13,218.75$          11.75$              13,218.75$          

618 6054 CONDT (PVC) (SCH 80) (3") (BORE) LF 945 15.00$              14,175.00$          13.40$              12,663.00$          14.98$              14,156.10$          12.75$              12,048.75$          12.75$              12,048.75$          

618 6070 CONDT (RM) (2") LF 420 17.00$              7,140.00$            19.40$              8,148.00$            18.19$              7,639.80$            18.50$              7,770.00$            18.50$              7,770.00$            

620 6009 ELEC CONDR (NO.6) BARE LF 3,790 1.25$                4,737.50$            1.50$                5,685.00$            1.25$                4,737.50$            1.40$                5,306.00$            1.40$                5,306.00$            

620 6011 ELEC CONDR (NO.4) BARE LF 505 1.50$                757.50$               1.90$                959.50$               1.65$                833.25$               1.80$                909.00$               1.80$                909.00$               

620 6012 ELEC CONDR (NO.4) INSULATED LF 1,025 1.75$                1,793.75$            1.90$                1,947.50$            1.65$                1,691.25$            1.85$                1,896.25$            1.85$                1,896.25$            

621 6005 TRAY CABLE (4 CONDR) (12 AWG) LF 3,655 2.00$                7,310.00$            1.90$                6,944.50$            1.78$                6,505.90$            1.85$                6,761.75$            1.85$                6,761.75$            

624 6010 GROUND BOX TY D (162922)W/APRON EA 37 750.00$            27,750.00$          730.00$            27,010.00$          715.00$            26,455.00$          695.00$            25,715.00$          695.00$            25,715.00$          

628 6188 ELC SRV TY D 120/240 070(NS)SS(E)SP(O) EA 1 4,200.00$         4,200.00$            4,100.00$         4,100.00$            5,103.00$         5,103.00$            3,895.00$         3,895.00$            3,895.00$         3,895.00$            

644 6001 IN SM RD SN SUP&AM TY10BWG(1)SA(P) EA 79 400.00$            31,600.00$          350.00$            27,650.00$          335.00$            26,465.00$          335.00$            26,465.00$          335.00$            26,465.00$          

644 6004 IN SM RD SN SUP&AM TY10BWG(1)SA(T) EA 32 500.00$            16,000.00$          510.00$            16,320.00$          484.00$            15,488.00$          484.00$            15,488.00$          484.00$            15,488.00$          

644 6005 IN SM RD SN SUP&AM TY10BWG(1)SA(T-2EXT) EA 4 600.00$            2,400.00$            750.00$            3,000.00$            715.00$            2,860.00$            715.00$            2,860.00$            715.00$            2,860.00$            

644 6035 IN SM RD SN SUP&AM TYS80(1)SA(U-2EXT) EA 7 800.00$            5,600.00$            635.00$            4,445.00$            606.00$            4,242.00$            606.00$            4,242.00$            606.00$            4,242.00$            

644 6068 RELOCATE SM RD SN SUP&AM TY 10BWG EA 4 450.00$            1,800.00$            340.00$            1,360.00$            325.00$            1,300.00$            325.00$            1,300.00$            325.00$            1,300.00$            

644 6075 RELOCATE SM RD SN SUP&AM(SIGN ONLY) EA 2 250.00$            500.00$               105.00$            210.00$               100.00$            200.00$               100.00$            200.00$               100.00$            200.00$               

644 6076 REMOVE SM RD SN SUP&AM EA 41 75.00$              3,075.00$            80.00$              3,280.00$            75.00$              3,075.00$            75.00$              3,075.00$            75.00$              3,075.00$            

662 6063 WK ZN PAV MRK REMOV (W)4"(SLD) LF 21,357 0.70$                14,949.90$          0.70$                14,949.90$          0.56$                11,959.92$          0.56$                11,959.92$          0.56$                11,959.92$          

662 6075 WK ZN PAV MRK REMOV (W)24"(SLD) LF 144 6.00$                864.00$               5.30$                763.20$               6.70$                964.80$               6.70$                964.80$               0.70$                100.80$               

662 6095 WK ZN PAV MRK REMOV (Y)4"(SLD) LF 29,617 0.70$                20,731.90$          0.70$                20,731.90$          0.56$                16,585.52$          0.56$                16,585.52$          0.56$                16,585.52$          

666 6036 REFL PAV MRK TY I (W)8"(SLD)(100MIL) LF 8,612 1.00$                8,612.00$            1.10$                9,473.20$            0.68$                5,856.16$            0.68$                5,856.16$            0.68$                5,856.16$            

666 6042 REFL PAV MRK TY I (W)12"(SLD)(100MIL) LF 2,489 3.00$                7,467.00$            2.40$                5,973.60$            2.60$                6,471.40$            2.60$                6,471.40$            2.60$                6,471.40$            

666 6048 REFL PAV MRK TY I (W)24"(SLD)(100MIL) LF 433 6.00$                2,598.00$            4.50$                1,948.50$            5.30$                2,294.90$            5.30$                2,294.90$            5.30$                2,294.90$            

666 6054 REFL PAV MRK TY I (W)(ARROW)(100MIL) EA 49 125.00$            6,125.00$            126.00$            6,174.00$            95.00$              4,655.00$            95.00$              4,655.00$            95.00$              4,655.00$            

666 6057 REFL PAV MRK TY I(W)(DBL ARROW)(100MIL) EA 4 250.00$            1,000.00$            136.50$            546.00$               130.00$            520.00$               130.00$            520.00$               130.00$            520.00$               

666 6063 REFL PAV MRK TY I(W)(UTURN ARW)(100MIL) EA 8 225.00$            1,800.00$            136.50$            1,092.00$            130.00$            1,040.00$            130.00$            1,040.00$            130.00$            1,040.00$            

666 6078 REFL PAV MRK TY I (W)(WORD)(100MIL) EA 57 200.00$            11,400.00$          126.00$            7,182.00$            130.00$            7,410.00$            130.00$            7,410.00$            130.00$            7,410.00$            

666 6102 REF PAV MRK TY I(W)36"(YLD TRI)(100MIL) EA 28 40.00$              1,120.00$            15.80$              442.40$               38.00$              1,064.00$            38.00$              1,064.00$            38.00$              1,064.00$            

666 6141 REFL PAV MRK TY I (Y)12"(SLD)(100MIL) LF 495 2.75$                1,361.25$            2.60$                1,287.00$            2.60$                1,287.00$            2.60$                1,287.00$            2.60$                1,287.00$            

666 6224 PAVEMENT SEALER 4" LF 4,418 0.10$                441.80$               0.10$                441.80$               0.06$                265.08$               0.06$                265.08$               0.06$                265.08$               

666 6225 PAVEMENT SEALER 6" LF 7,505 0.10$                750.50$               0.20$                1,501.00$            0.08$                600.40$               0.08$                600.40$               0.08$                600.40$               
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666 6226 PAVEMENT SEALER 8" LF 8,612 0.15$                1,291.80$            0.20$                1,722.40$            0.14$                1,205.68$            0.14$                1,205.68$            0.14$                1,205.68$            

666 6228 PAVEMENT SEALER 12" LF 2,991 0.40$                1,196.40$            0.60$                1,794.60$            0.37$                1,106.67$            0.37$                1,106.67$            0.37$                1,106.67$            

666 6230 PAVEMENT SEALER 24" LF 433 1.00$                433.00$               1.10$                476.30$               0.59$                255.47$               0.59$                255.47$               0.59$                255.47$               

666 6231 PAVEMENT SEALER (ARROW) EA 49 50.00$              2,450.00$            26.30$              1,288.70$            47.00$              2,303.00$            47.00$              2,303.00$            47.00$              2,303.00$            

666 6232 PAVEMENT SEALER (WORD) EA 57 50.00$              2,850.00$            26.30$              1,499.10$            47.00$              2,679.00$            47.00$              2,679.00$            47.00$              2,679.00$            

666 6234 PAVEMENT SEALER (DBL ARROW) EA 4 50.00$              200.00$               31.50$              126.00$               53.00$              212.00$               53.00$              212.00$               53.00$              212.00$               

666 6236 PAVEMENT SEALER (UTURN ARROW) EA 8 50.00$              400.00$               31.50$              252.00$               47.00$              376.00$               47.00$              376.00$               47.00$              376.00$               

666 6243 PAVEMENT SEALER (YLD TRI) EA 28 50.00$              1,400.00$            5.30$                148.40$               47.00$              1,316.00$            47.00$              1,316.00$            47.00$              1,316.00$            

666 6303 RE PM W/RET REQ TY I (W)4"(SLD)(100MIL) LF 1,619 0.50$                809.50$               0.60$                971.40$               0.54$                874.26$               0.54$                874.26$               0.54$                874.26$               

666 6306 RE PM W/RET REQ TY I (W)6"(BRK)(100MIL) LF 6,164 0.50$                3,082.00$            0.70$                4,314.80$            0.62$                3,821.68$            0.62$                3,821.68$            0.62$                3,821.68$            

666 6309 RE PM W/RET REQ TY I (W)6"(SLD)(100MIL) LF 1,156 0.50$                578.00$               0.70$                809.20$               0.62$                716.72$               0.62$                716.72$               0.62$                716.72$               

666 6315 RE PM W/RET REQ TY I (Y)4"(SLD)(100MIL) LF 2,786 0.50$                1,393.00$            0.60$                1,671.60$            0.54$                1,504.44$            0.54$                1,504.44$            0.54$                1,504.44$            

666 6321 RE PM W/RET REQ TY I (Y)6"(SLD)(100MIL) LF 185 0.50$                92.50$                 1.10$                203.50$               0.62$                114.70$               0.62$                114.70$               0.62$                114.70$               

672 6007 REFL PAV MRKR TY I-C EA 436 5.00$                2,180.00$            4.00$                1,744.00$            4.90$                2,136.40$            4.90$                2,136.40$            4.90$                2,136.40$            

672 6009 REFL PAV MRKR TY II-A-A EA 136 4.00$                544.00$               4.00$                544.00$               4.90$                666.40$               4.90$                666.40$               4.90$                666.40$               

672 6010 REFL PAV MRKR TY II-C-R EA 315 4.00$                1,260.00$            4.00$                1,260.00$            4.90$                1,543.50$            4.90$                1,543.50$            4.90$                1,543.50$            

677 6001 ELIM EXT PAV MRK & MRKS (4") LF 21,040 0.35$                7,364.00$            0.40$                8,416.00$            0.39$                8,205.60$            0.39$                8,205.60$            0.39$                8,205.60$            

677 6002 ELIM EXT PAV MRK & MRKS (6") LF 550 0.35$                192.50$               0.40$                220.00$               0.45$                247.50$               0.45$                247.50$               0.45$                247.50$               

677 6007 ELIM EXT PAV MRK & MRKS (24") LF 600 2.00$                1,200.00$            2.10$                1,260.00$            1.10$                660.00$               1.10$                660.00$               1.10$                660.00$               

677 6008 ELIM EXT PAV MRK & MRKS (ARROW) EA 4 35.00$              140.00$               15.80$              63.20$                 56.00$              224.00$               56.00$              224.00$               56.00$              224.00$               

677 6012 ELIM EXT PAV MRK & MRKS (WORD) EA 4 40.00$              160.00$               15.80$              63.20$                 79.00$              316.00$               79.00$              316.00$               79.00$              316.00$               

678 6001 PAV SURF PREP FOR MRK (4") LF 4,418 0.05$                220.90$               0.10$                441.80$               0.02$                88.36$                 0.02$                88.36$                 0.02$                88.36$                 

678 6002 PAV SURF PREP FOR MRK (6") LF 7,505 0.10$                750.50$               0.10$                750.50$               0.02$                150.10$               0.02$                150.10$               0.02$                150.10$               

678 6004 PAV SURF PREP FOR MRK (8") LF 8,612 0.20$                1,722.40$            0.10$                861.20$               0.05$                430.60$               0.05$                430.60$               0.05$                430.60$               

678 6006 PAV SURF PREP FOR MRK (12") LF 2,991 0.25$                747.75$               0.10$                299.10$               0.06$                179.46$               0.06$                179.46$               0.06$                179.46$               

678 6008 PAV SURF PREP FOR MRK (24") LF 433 0.50$                216.50$               0.10$                43.30$                 0.13$                56.29$                 0.13$                56.29$                 0.13$                56.29$                 

678 6009 PAV SURF PREP FOR MRK (ARROW) EA 49 16.00$              784.00$               2.60$                127.40$               7.90$                387.10$               7.90$                387.10$               7.90$                387.10$               

678 6010 PAV SURF PREP FOR MRK (DBL ARROW) EA 4 20.00$              80.00$                 2.60$                10.40$                 9.80$                39.20$                 9.80$                39.20$                 9.80$                39.20$                 

678 6012 PAV SURF PREP FOR MRK (UTURN ARR) EA 8 20.00$              160.00$               2.60$                20.80$                 7.90$                63.20$                 7.90$                63.20$                 7.90$                63.20$                 

678 6016 PAV SURF PREP FOR MRK (WORD) EA 57 15.00$              855.00$               2.60$                148.20$               7.90$                450.30$               7.90$                450.30$               7.90$                450.30$               

678 6023 PAV SURF PREP FOR MRK (36")(YLD TRI) EA 28 15.00$              420.00$               1.10$                30.80$                 9.80$                274.40$               9.80$                274.40$               9.80$                274.40$               

680 6002 INSTALL HWY TRF SIG (ISOLATED) EA 2 30,000.00$       60,000.00$          36,750.00$       73,500.00$          31,785.00$       63,570.00$          26,375.00$       52,750.00$          26,375.00$       52,750.00$          

680 6004 REMOVING TRAFFIC SIGNALS EA 2 3,000.00$         6,000.00$            2,700.00$         5,400.00$            3,500.00$         7,000.00$            2,575.00$         5,150.00$            2,575.00$         5,150.00$            

681 6001 TEMP TRAF SIGNALS EA 3 28,000.00$       84,000.00$          53,600.00$       160,800.00$        31,075.00$       93,225.00$          51,050.00$       153,150.00$        51,050.00$       153,150.00$        

682 6001 VEH SIG SEC (12")LED(GRN) EA 32 180.00$            5,760.00$            315.00$            10,080.00$          294.00$            9,408.00$            300.00$            9,600.00$            300.00$            9,600.00$            

682 6002 VEH SIG SEC (12")LED(GRN ARW) EA 5 190.00$            950.00$               225.00$            1,125.00$            222.00$            1,110.00$            215.00$            1,075.00$            215.00$            1,075.00$            

682 6003 VEH SIG SEC (12")LED(YEL) EA 32 185.00$            5,920.00$            305.00$            9,760.00$            288.00$            9,216.00$            290.00$            9,280.00$            290.00$            9,280.00$            

682 6004 VEH SIG SEC (12")LED(YEL ARW) EA 5 190.00$            950.00$               215.00$            1,075.00$            212.00$            1,060.00$            205.00$            1,025.00$            205.00$            1,025.00$            

682 6005 VEH SIG SEC (12")LED(RED) EA 32 185.00$            5,920.00$            305.00$            9,760.00$            285.00$            9,120.00$            290.00$            9,280.00$            290.00$            9,280.00$            

682 6006 VEH SIG SEC (12")LED(RED ARW) EA 10 190.00$            1,900.00$            215.00$            2,150.00$            212.00$            2,120.00$            205.00$            2,050.00$            205.00$            2,050.00$            

682 6018 PED SIG SEC (LED)(COUNTDOWN) EA 28 400.00$            11,200.00$          470.00$            13,160.00$          598.00$            16,744.00$          445.00$            12,460.00$          445.00$            12,460.00$          

682 6023 BACK PLATE (12")(3 SEC) EA 32 75.00$              2,400.00$            110.00$            3,520.00$            60.00$              1,920.00$            105.00$            3,360.00$            105.00$            3,360.00$            

682 6024 BACK PLATE (12")(4 SEC) EA 5 75.00$              375.00$               115.00$            575.00$               67.00$              335.00$               110.00$            550.00$               110.00$            550.00$               

684 6007 TRF SIG CBL (TY A)(12 AWG)(2 CONDR) LF 4,975 1.00$                4,975.00$            1.20$                5,970.00$            1.03$                5,124.25$            1.10$                5,472.50$            1.10$                5,472.50$            

684 6009 TRF SIG CBL (TY A)(12 AWG)(4 CONDR) LF 5,125 1.50$                7,687.50$            1.50$                7,687.50$            1.60$                8,200.00$            1.40$                7,175.00$            1.40$                7,175.00$            

684 6012 TRF SIG CBL (TY A)(12 AWG)(7 CONDR) LF 6,310 2.00$                12,620.00$          1.90$                11,989.00$          1.96$                12,367.60$          1.85$                11,673.50$          1.85$                11,673.50$          

684 6080 TRF SIG CBL (TY C)(14 AWG)(2 CONDR) LF 31,500 1.00$                31,500.00$          1.10$                34,650.00$          1.00$                31,500.00$          1.00$                31,500.00$          1.00$                31,500.00$          

685 6003 REMOVE RDSD FLASH BEACON ASSEMBLY EA 4 800.00$            3,200.00$            735.00$            2,940.00$            250.00$            1,000.00$            700.00$            2,800.00$            700.00$            2,800.00$            

686 6055 INS TRF SIG PL AM(S)1 ARM(50')LUM EA 2 16,000.00$       32,000.00$          14,250.00$       28,500.00$          13,389.00$       26,778.00$          13,575.00$       27,150.00$          13,575.00$       27,150.00$          

686 6059 INS TRF SIG PL AM(S)1 ARM(55')LUM EA 1 16,000.00$       16,000.00$          15,000.00$       15,000.00$          13,663.00$       13,663.00$          14,275.00$       14,275.00$          14,275.00$       14,275.00$          

686 6063 INS TRF SIG PL AM(S)1 ARM(60')LUM EA 1 16,000.00$       16,000.00$          15,200.00$       15,200.00$          14,368.00$       14,368.00$          14,495.00$       14,495.00$          14,495.00$       14,495.00$          

686 6239 INS TRF SIG PL AM(S)2 ARM(60-32')LUM EA 1 18,000.00$       18,000.00$          17,600.00$       17,600.00$          17,079.00$       17,079.00$          16,775.00$       16,775.00$          16,775.00$       16,775.00$          
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686 6263 INS TRF SIG PL AM(S)2 ARM(65-28')LUM EA 1 18,000.00$       18,000.00$          17,500.00$       17,500.00$          17,024.00$       17,024.00$          16,695.00$       16,695.00$          16,695.00$       16,695.00$          

686 6267 INS TRF SIG PL AM(S)2 ARM(65-32')LUM EA 1 18,000.00$       18,000.00$          17,825.00$       17,825.00$          17,230.00$       17,230.00$          16,975.00$       16,975.00$          16,975.00$       16,975.00$          

686 6279 INS TRF SIG PL AM(S)2 ARM(65-44')LUM EA 1 18,000.00$       18,000.00$          18,350.00$       18,350.00$          17,693.00$       17,693.00$          17,475.00$       17,475.00$          17,475.00$       17,475.00$          

687 6001 PED POLE ASSEMBLY EA 21 2,000.00$         42,000.00$          1,450.00$         30,450.00$          1,150.00$         24,150.00$          1,375.00$         28,875.00$          1,375.00$         28,875.00$          

688 6001 PED DETECT PUSH BUTTON (APS) EA 28 750.00$            21,000.00$          651.00$            18,228.00$          889.00$            24,892.00$          620.00$            17,360.00$          620.00$            17,360.00$          

688 6003 PED DETECTOR CONTROLLER UNIT EA 2 3,500.00$         7,000.00$            3,100.00$         6,200.00$            3,500.00$         7,000.00$            2,950.00$         5,900.00$            2,950.00$         5,900.00$            

688 6004 VEH LP DETECT (SAWCUT) LF 5,905 9.00$                53,145.00$          10.30$              60,821.50$          9.22$                54,444.10$          9.85$                58,164.25$          9.85$                58,164.25$          

690 6006 REMOVAL OF GROUND BOXES EA 12 300.00$            3,600.00$            210.00$            2,520.00$            50.00$              600.00$               200.00$            2,400.00$            200.00$            2,400.00$            

730 6107 FULL - WIDTH MOWING CYC 3 3,000.00$         9,000.00$            1,575.00$         4,725.00$            4,000.00$         12,000.00$          1,365.50$         4,096.50$            2,500.00$         7,500.00$            

734 6002 LITTER REMOVAL CYC 3 2,000.00$         6,000.00$            1,050.00$         3,150.00$            4,000.00$         12,000.00$          647.79$            1,943.37$            2,500.00$         7,500.00$            

735 6003 DEBRIS REMOVAL (FRONTAGE ROADS) CYC 3 2,500.00$         7,500.00$            1,050.00$         3,150.00$            4,000.00$         12,000.00$          1,296.14$         3,888.42$            2,500.00$         7,500.00$            

738 6005 CLEANING / SWEEPING (FRONTAGE ROAD) CYC 4 2,000.00$         8,000.00$            1,050.00$         4,200.00$            4,500.00$         18,000.00$          500.00$            2,000.00$            2,500.00$         10,000.00$          

751 6003 IRRIG SYS OPERATION AND REPAIR MO 2 5,000.00$         10,000.00$          5,250.00$         10,500.00$          1,500.00$         3,000.00$            10,000.00$       20,000.00$          15,000.00$       30,000.00$          

3010 6001 WIDE FLANGE PAVEMENT TERMINALS LF 120 400.00$            48,000.00$          335.00$            40,200.00$          319.15$            38,298.00$          443.46$            53,215.20$          525.00$            63,000.00$          

6001 6002 PORTABLE CHANGEABLE MESSAGE SIGN EA 4 12,000.00$       48,000.00$          15,750.00$       63,000.00$          12,780.00$       51,120.00$          12,244.07$       48,976.28$          4,000.00$         16,000.00$          

6002 6007 VIVDS TEMPORARY EA 2 15,000.00$       30,000.00$          17,635.00$       35,270.00$          14,250.00$       28,500.00$          16,795.00$       33,590.00$          16,795.00$       33,590.00$          

6058 6002 BBU SYSTEM (STAND-ALONE BATT CABINET) EA 2 8,000.00$         16,000.00$          6,800.00$         13,600.00$          5,892.00$         11,784.00$          6,475.00$         12,950.00$          6,475.00$         12,950.00$          

9008 2000 POLICE OFFICER (FORCE ACCOUNT) EA 50,000 1.00$                50,000.00$          1.00$                50,000.00$          1.00$                50,000.00$          1.00$                50,000.00$          1.00$                50,000.00$          

9008 3000 LANE CLOSURE ASSESSMENT FEE HR 50 500.00$            25,000.00$          500.00$            25,000.00$          500.00$            25,000.00$          500.00$            25,000.00$          500.00$            25,000.00$          

-$                     -$                     -$                     -$                     -$                     

TOTALS 22,602,890.09$   21,100,986.60$   20,881,997.72$   20,838,771.19$   22,525,717.22$   
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