## Fort Bend County Tabulation Bid 20-095 Construction of Traffic Signalization at Mason Road at Lewisville Drive for Fort Bend County

## Awarded 08/04/20: Third Coast Services LLC \$110,437.49 Funding: Fort Bend County Assistance District No. 2

Company	Bid Price	Completion Time in Calendar Days	Form 1295
Third Coast Services LLC Magnolia, TX	\$110,437.49	180	Yes
Traf-Tex, Inc. Houston, TX	\$110,480.40	180	
Traffic Control Devices, Inc. Houston, TX	\$110,733.14	180	
CityLynx, Inc. Houston, TX	\$111,209.52	180	
Reliable Signal & Lighting Solutions, LLC Pearland, TX	\$112,867.60	180	

Nos. c	_																	Solution	nting
0618 6		Description	Units	Approx. Quantities	Bid Price (\$)	Amount (\$)	Delta	Bid Price (\$)	Amount (\$)	Delta	Bid Price (\$)	Amount (\$)	Delta	Bid Price (\$)	Amount (\$)	Delta	Bid Price (\$)	Amount (\$)	Delta
0010		Traffic Elements CONDT (PVC) (SCH 80) (2")	LF	71	\$14.07	\$998.97	44%	\$8.06	\$572.26	-18%	\$5.10	\$362.10	-48%	\$11.00	\$781.00	12%	\$14.00	\$994.00	43%
0618 6		CONDT (PVC) (SCH 80) (3")	LF	101	\$14.97	\$1,511.97	13%	\$9.04	\$913.04	-32%	\$6.08	\$614.08	-54%	\$18.00	\$1,313.00	-2%	\$18.00	\$1,818.00	35%
		CONDT (RM) (4")	LF	32	\$46.02	\$1,472.64	29%	\$31.05	\$993.60	-13%	\$40.00	\$1,280.00	12%	\$47.00	\$1,504.00	32%	\$28.00	\$896.00	-22%
		ELEC CONDR (NO.6) BARE	LF	40	\$1.30	\$52.00	0%	\$1.42	\$56.80	9%	\$1.10	\$44.00	-15%	\$1.15	\$46.00	-12%	\$1.50	\$60.00	15%
		TRAY CABLE (4 CONDR) (12 AWG)	LF	286	\$1.99	\$569.14	-23%	\$2.12	\$606.32	-18%	\$1.97	\$563.42	-24%	\$2.10	\$600.60	-19%	\$2.00	\$572.00	-23%
		ZINC-COAT STL WIRE STRAND (3/8") TIMBER POLE (CL 2) 40 FT	LF EA	2128 4	\$2.21 \$1,811.52	\$4,702.88 \$7,246.08	-12% 138%	\$1.43 \$4,301.43	\$3,043.04 \$17,205.72	-43% 466%	\$1.35 \$1,260.00	\$2,872.80 \$5,040.00	-46% 66%	\$2.25 \$1,890.00	\$4,788.00 \$7,560.00	-10% 149%	\$5.00 \$3,000.00	\$10,640.00 \$12,000.00	100% 295%
		ELC SRV TY D 120/240 070(NS)SS(E)PS(U)	EA	4	\$6,313.99	\$6,313.99	-10%	\$4,301.43	\$4,199.91	-40%	\$7,648.00	\$7,648.00	9%	\$1,890.00	\$4,980.00	-29%	\$4,500.00	\$12,000.00	-36%
		REFL PAV MRK TY I (W)8"(SLD)(100MIL)	LF	100	\$1.98	\$198.00	120%	\$2.42	\$242.00	169%	\$1.85	\$185.00	106%	\$1.65	\$165.00	83%	\$2.00	\$200.00	122%
		REFL PAV MRK TY I (W)12"(SLD)(100MIL)	LF	0															
0666 6		REFL PAV MRK TY I (W)24"(SLD)(100MIL)	LF	140	\$7.27	\$1,017.80	102%	\$6.35	\$889.00	76%	\$6.77	\$947.80	88%	\$6.05	\$847.00	68%	\$5.25	\$735.00	46%
		REFL PAV MRK TY I (Y)4"(SLD)(090MIL)	LF	420	\$0.99	\$415.80	-78%	\$0.78	\$327.60	-83%	\$0.92	\$386.40	-80%	\$0.85	\$357.00	-81%	\$0.65	\$273.00	-86%
		REFL PAV MRK TY I (W)(ARROW)(100MIL)	EA	1	\$198.33	\$198.33	87%	\$163.35	\$163.35	54%	\$184.50	\$184.50	74%	\$165.00	\$165.00	56%	\$135.00	\$135.00	27%
		REFL PAV MRK TY I(W)(DBL ARROW)(100MIL) REFL PAV MRK TY I (W)(WORD)(100MIL)	EA EA	1	\$231.38 \$237.99	\$231.38 \$237.99	65% 93%	\$216.59 \$175.45	\$216.59 \$175.45	54% 42%	\$215.25 \$221.40	\$215.25 \$221.40	53% 80%	\$193.00 \$198.00	\$193.00 \$198.00	37% 61%	\$179.00 \$145.00	\$179.00 \$145.00	27% 18%
		ELIM EXT PAV MRK & MRKS (24")	LF	38	\$237.99 \$2.64	\$100.32	140%	\$175.45	\$175.45 \$137.94	230%	\$221.40 \$2.46	\$93.48	80% 124%	\$198.00	\$198.00	100%	\$145.00	\$145.00	173%
		REFL PAV MRKR TY I-C	EA	10	\$5.29	\$52.90	60%	\$7.26	\$72.60	120%	\$4.92	\$49.20	49%	\$4.40	\$44.00	33%	\$6.00	\$60.00	82%
		REFL PAV MRKR TY II-A-A	EA	10	\$6.61	\$79.32	120%	\$7.26	\$87.12	142%	\$6.15	\$73.80	105%	\$5.50	\$66.00	83%	\$6.00	\$72.00	100%
		PAV SURF PREP FOR MRK (4")	LF	420	\$0.13	\$54.60	30%	\$0.09	\$37.80	-10%	\$0.13	\$54.60	30%	\$0.11	\$46.20	10%	\$0.08	\$33.60	-20%
		PAV SURF PREP FOR MRK (8")	LF	100	\$0.16	\$16.00	60%	\$0.15	\$15.00	50%	\$0.15	\$15.00	50%	\$0.14	\$14.00	40%	\$0.12	\$12.00	20%
		PAV SURF PREP FOR MRK (12")	LF	0														-	
		PAV SURF PREP FOR MRK (24")	LF	140	\$0.40	\$56.00	33%	\$0.61	\$85.40	103%	\$51.66	\$7,232.40	17120%	\$0.35	\$49.00	17%	\$0.50	\$70.00	67%
		PAV SURF PREP FOR MRK (ARROW) PAV SURF PREP FOR MRK (DBL ARROW)	EA EA	1	\$15.87 \$19.83	\$15.87 \$19.83	103% 61%	\$10.89 \$19.36	\$10.89 \$19.36	40%	\$14.76 \$18.45	\$14.76 \$18.45	89% 50%	\$14.00 \$17.00	\$14.00 \$17.00	79% 38%	\$9.00 \$16.00	\$9.00 \$16.00	15% 30%
		PAV SURF PREP FOR MRK (DBL ARROW) PAV SURF PREP FOR MRK (WORD)	EA	1	\$19.85	\$19.85	44%	\$19.36	\$19.30	-1%	\$18.45	\$18.45	34%	\$17.00	\$17.00	27%	\$10.00	\$10.00	-18%
		CONTROLLER FOUNDATION	EA.	1	\$2,106.24	\$2,106.24	-62%	\$5,320.22	\$5,320.22	-3%	\$3,502.00	\$3,502.00	-36%	\$2,122.00	\$2,122.00	-61%	\$2,500.00	\$2,500.00	-55%
		TRAFIC SIGNAL CABINET (BISON)	EA.	1	\$5,907.78	\$5,907.78	153%	\$22,078.72	\$22,078.72	847%	\$17,005.00	\$17,005.00	629%	\$24,454.00	\$24,454.00	949%	\$22,724.00	\$22,724.00	874%
7193 6	6022	TRAFFIC SIGNAL CONTROLLER	EA.	1	\$28,036.50	\$28,036.50	701%	\$4,564.73	\$4,564.73	30%	\$3,358.00	\$3,358.00	-4%	\$4,413.00	\$4,413.00	26%	\$2,500.00	\$2,500.00	-29%
6058 6	6001	POWER SUPPLY BATTERY & REMOVABLE BATTERY MONITORING	EA.	1	\$6,673.69	\$6,673.69	-9%	\$6,517.36	\$6,517.36	-11%	\$8,292.00	\$8,292.00	14%	\$8,375.00	\$8,375.00	15%	\$6,000.00	\$6,000.00	-18%
0690 6	6134	ITERIS VANTAGE RADAR SYSTEM	EA.	4	\$5,741.59	\$22,966.36	73%	\$5,072.32	\$20,289.28	53%	\$5,397.00	\$21,588.00	63%	\$6,420.00	\$25,680.00	93%	\$5,500.00	\$22,000.00	66%
		FIELD MONITORING (FMU)	EA.	1	\$0.00	\$0.00	-100%	\$5,307.36	\$5,307.36	254%	\$11,480.00	\$11,480.00	665%	\$0.00	\$0.00	-100%	\$600.00	\$600.00	-60%
		GPS CLOCK	EA.	1	\$0.00	\$0.00	-100%	\$1,374.86	\$1,374.86	175%	\$1,016.00	\$1,016.00	103%	\$0.00	\$0.00	-100%	\$600.00	\$600.00	20%
		SP. STREET NAME ("MASON RD")	EA. EA.	2	\$610.41 \$829.89	\$1,220.82 \$1,659.78	510% 730%	\$273.31	\$546.62	173% 223%	\$350.00	\$700.00 \$802.00	250% 301%	\$820.00 \$820.00	\$1,640.00	720%	\$297.00 \$390.00	\$594.00 \$780.00	197%
		SP. STREET NAME ("LEWISVILLE DR") REG. TRAFFIC SIGN (30" x 36") (LEFT TURN)	EA. EA.	2	\$829.89 \$371.31	\$1,659.78	271%	\$322.92 \$267.26	\$645.84 \$534.52	167%	\$401.00 \$320.00	\$640.00	220%	\$820.00	\$1,640.00 \$700.00	720% 250%	\$390.00	\$450.00	290% 125%
		REG. TRAFFIC SIGN (30" x 36") (LEFT TURN FLASHING YELLOW)	EA.	2	\$339.91	\$679.82	240%	\$238.53	\$477.06	139%	\$290.00	\$580.00	190%	\$370.00	\$740.00	270%	\$225.00	\$450.00	125%
		GROUND BOX (INSTALL)(TY D)	EA	1	\$518.28	\$518.28	30%	\$921.01	\$921.01	130%	\$738.00	\$738.00	85%	\$640.00	\$640.00	60%	\$1,200.00	\$1,200.00	200%
		VEH SIG SEC (12")LED(GRN)	EA	8	\$237.77	\$1,902.16	29%	\$177.20	\$1,417.60	-4%	\$181.00	\$1,448.00	-2%	\$188.00	\$1,504.00	2%	\$240.00	\$1,920.00	30%
0682 6	6002	VEH SIG SEC (12")LED(GRN ARW)	EA	2	\$237.77	\$475.54	31%	\$177.20	\$354.40	-3%	\$181.00	\$362.00	-1%	\$188.00	\$376.00	3%	\$240.00	\$480.00	32%
		VEH SIG SEC (12")LED(YEL)	EA	8	\$237.77	\$1,902.16	92%	\$177.20	\$1,417.60	43%	\$181.00	\$1,448.00	46%	\$188.00	\$1,504.00	52%	\$240.00	\$1,920.00	94%
		VEH SIG SEC (12")LED(YEL ARW)	EA	2	\$237.77	\$475.54	33%	\$177.20	\$354.40	-1%	\$181.00	\$362.00	1%	\$188.00	\$376.00	5%	\$240.00	\$480.00	34%
		VEH SIG SEC (12")LED(RED)	EA	8	\$237.77	\$1,902.16	45%	\$177.20	\$1,417.60	8%	\$181.00	\$1,448.00	10%	\$188.00	\$1,504.00	15%	\$240.00	\$1,920.00	46%
		VEH SIG SEC (12")LED(RED ARW) BACK PLATE (12")(3 SEC)	EA EA	2	\$237.77 \$98.93	\$475.54 \$791.44	49% 34%	\$177.20 \$69.51	\$354.40 \$556.08	11% -6%	\$181.00 \$57.00	\$362.00 \$456.00	13% -23%	\$188.00 \$95.00	\$376.00 \$760.00	18% 28%	\$240.00 \$75.00	\$480.00 \$600.00	50% 1%
		BACK PLATE (12)(3 SEC) BACK PLATE (12")(4 SEC)	EA	2	\$98.93 \$104.22	\$208.44	34% 18%	\$77.98	\$155.96	-0%	\$62.00	\$456.00	-23%	\$95.00	\$200.00	14%	\$100.00	\$200.00	1%
		TRF SIG CBL (TY A)(12 AWG)(7 CONDR)	LF	1297	\$2.07	\$2,684.79	-6%	\$2.18	\$2,827.46	-1%	\$1.95	\$2,529.15	-11%	\$2.00	\$2,594.00	-9%	\$3.00	\$3,891.00	36%
		LED RDWY LUMINAIRE (.25KW EQ)	EA	2	\$478.19	\$956.38	59%	\$539.96	\$1,079.92	80%	\$721.00	\$1,442.00	140%	\$547.00	\$1,094.00	82%	\$450.00	\$900.00	50%
		RADAR CABLE	LF	558	\$1.08	\$602.64	-46%	\$2.15	\$1,199.70	8%	\$1.33	\$742.14	-34%	\$3.00	\$1,674.00	50%	\$3.00	\$1,674.00	50%
6154 6	6001	1/C-#4 XHHW CONDUCTOR	LF	80	\$1.56	\$124.80	4%	\$1.74	\$139.20	16%	\$1.70	\$136.00	13%	\$1.55	\$124.00	3%	\$4.00	\$320.00	167%
				<b>↓'</b>			<u> </u>									<u> </u>			──′
		Traffic Control Floments		<u>├</u> ──── <sup> </sup>															$\vdash$
7022 6		Traffic Control Elements 1 LANE CLOSURE-2 LANE ROAD, PAVED SHLDR	EA	1	\$1,070.99	\$1,070.99	-11%	\$637.97	\$637.97	-47%	\$1,046.00	\$1,046.00	-13%	\$2,010.00	\$2,010.00	68%	\$1,856.00	\$1,856.00	55%
		1 LANE CLOSORE-2 LANE ROAD, FAVED SHEDK	EA	1	\$1,070.99	\$1,070.99	-3%	\$637.97	\$637.97	-42%	\$700.00	\$700.00	-36%	\$2,010.00	\$2,135.00	94%	\$2,286.00	\$2,286.00	108%
			í l	<del>ا                                     </del>															
		SUB TOTAL				\$110,733.14			\$111,209.52			\$110,437.49			\$110,480.40			\$112,867.60	
				ļ'															$\square$
		Contingency		<sup> </sup>		0%			0%			0%			0%			0%	──'
		TOTAL AMOUNT FOR THE PROJECT	<u> </u>			\$110,733.14	1.1%		\$ 111,209.52	44%		\$ 110,437.49	43%		\$ 110,480.40	12%	1	\$ 112,867.60	46%
I							44%			44%			43%			43%			40%
I		COMPANY EXPERIENCE (Based on web site description)				42 years			unkown			unknown			21 years			24 years	ľ
		PROJECT DURATION				180 days			180 days			180 days			180 days			180 days	I
,																			
I		Rank (PP) Rank (SP)				3			4			1			2			5	