## Fort Bend County Tabulation 21-022 Construction of Westheimer Parkway Turn Lane for Fort Bend County

## Awarded 11/10/20: 717 Construction Services, LLC \$57,591.00 Funding: Mobility Bonds and CAD 1

Company	Bid Price	Completion Time in Calendar Days	Form 1295
717 Construction Services, LLC Richmond, TX	\$57,591.00	30	Yes
Aranda Industries LLC Houston, TX	\$76,695.00	45	
Conrad Construction Co., LTD. Houston, TX	\$86,736.00	45	
Teamwork Construction Services, Inc. Houston, TX	\$88,697.10	45	

Fort Bend County 2017 Mobility Bond Program

## Westheimer Parkway Left Turn Lane, Project No. 17319x, Bid No. 21-022

Bid Date: 10/27/20

Item No.	Spec.	ltem	Unit	Unit	11.11	<b>T 1 1 1</b>		
-			Onic	Unit	Unit	Total in	Unit	Total in
Site Prenar:	No.	Description	Measure	Quantity	Price	Figures	Price	Figures
Site i repuit	ation and	Excavation Items						
1	104	Remove Old Concrete (Pavement with Curb, incl. full depth sawcut)	SY	48	\$35.00	\$1,680.00	\$15.00	\$720.00
2	110	Roadway Excavation	CY	192	\$35.00	\$6,720.00	\$35.00	\$6,720.00
3	501	Tree Protection and Trimming	LS	1	\$2,500.00	\$2,500.00	\$1,500.00	\$1,500.00
4	562	Preparing Right-of-Way	LS	1	\$2,500.00	\$2,500.00	\$7,500.00	\$7,500.00
JBTOTAL SIT	E PREPA	RATION AND EXCAVATION ITEMS				\$13,400.00		\$16,440.00
Pavement I	toma							
5	222	Portland Cement Stabilized Subgrade (8" Depth)	SY	384	\$10.00	\$3,840.00	\$35.00	\$13,440.00
6	222	Cement (6% by Dry Weight)	TON	8	\$250.00	\$2,000.00	\$250.00	\$2,000.00
7	360	8" Concrete Pavement	SY	323	\$80.00	\$25,840.00	\$75.00	\$24,225.00
8	530	6' Reinforced Concrete Curb	LF	274	\$13.00	\$3,562.00	\$35.00	\$9,590.00
JBTOTAL PA			2.	271	<i>q</i> 10.00	\$35,242.00	<i>\$33.00</i>	\$49,255.00
						,,		,
Signing and	l Striping	Items						
9	660	Reflectorized Pavement Markings Type I (Thermoplastic) 8" White/Solid - Furnish & Applied	LF	127	\$8.00	\$1,016.00	\$10.00	\$1,270.00
10	660	Reflectorized Pavement Markings Type I (Thermoplastic) Arrow - Furnish & Applied	EA	1	\$500.00	\$500.00	\$450.00	\$450.00
11	660	Reflectorized Pavement Markings Type I (Thermoplastic) Word - Furnish & Applied	EA	1	\$500.00	\$500.00	\$750.00	\$750.00
12	660	Painted Curb (Yellow)	LF	274	\$5.00	\$1,370.00	\$10.00	\$2,740.00
13	663	Raised Reflectorized Pavement Markers (Type II-C-R)	EA	26	\$13.00	\$338.00	\$20.00	\$520.00
JBTOTAL SIG	SNING AN	ID STRIPING ITEMS				\$3,724.00		\$5,730.00
Traffic Cont	trol Itom							
14	671	Traffic Control Plan	LS	1	\$4,500.00	\$4,500.00	\$4,500.00	\$4,500.00
JBTOTAL TR	AFFIC CO	NTROL ITEMS		•	, ,	\$4,500.00	, ,	\$4,500.00
	1	on Prevention Items	CV/	120	ćr. 00	¢	¢c.00	6720.00
15	162	Sodding Strip for Erosion Control (Various Widths)	SY	120	\$5.00	\$600.00	\$6.00	\$720.00
16	741	Inlet Protection Barrier (Stage 2, with Fiber Rolls) - Furnish, Install, and Remove	EA	1	\$125.00	\$125.00	\$50.00	\$50.00
JBTOTAL STO	ORM WA	TER POLLUTION PREVENTION ITEMS				\$725.00		\$770.00

	717 Construction Services, LLC.	Aranda Industries, LLC.
A. Site Preparation and Excavation Items	\$13,400.00	\$16,440.00
B. Pavement Items	\$35,242.00	\$49,255.00
C. Signing and Striping Items	\$3,724.00	\$5,730.00
D. Traffic Control Items	\$4,500.00	\$4,500.00
E. Storm Water Pollution Prevention Items	\$725.00	\$770.00
TOTAL BID PRICE (SUM OF ITEMS A THROUGH E)	\$57,591.00	\$76,695.00

Fort Bend County 2017 Mobility Bond Program

## Westheimer Parkway Left Turn Lane, Project No. 17319x, Bid No. 21-022

Bid Date: 10/27/20

				Conrad Construction Co., LTD.		Teamwork Construction Services Inc		
Item	Spec.	Item	Unit	Unit	Unit	Total in	Unit	Total in
No.	No.	Description	Measure	Quantity	Price	Figures	Price	Figures
Site Prepa	aration and	d Excavation Items						
1	104	Remove Old Concrete (Pavement with Curb, incl. full depth sawcut)	SY	48	\$75.00	\$3,600.00	\$32.00	\$1,536.00
2	110	Roadway Excavation	CY	192	\$20.00	\$3,840.00	\$24.00	\$4,608.00
3	501	Tree Protection and Trimming	LS	1	\$5,000.00	\$5,000.00	\$4,500.00	\$4,500.00
4	562	Preparing Right-of-Way	LS	1	\$20,000.00	\$20,000.00	\$9,500.00	\$9,500.00
BTOTAL S	SITE PREPA	RATION AND EXCAVATION ITEMS				\$32,440.00		\$20,144.00
Pavemen	7		SY	204	¢15.00	ćr 700.00	¢50.00	¢21 504 00
5 6	222 222	Portland Cement Stabilized Subgrade (8" Depth)	TON	384 8	\$15.00 \$250.00	\$5,760.00 \$2.000.00	\$56.00 \$1.00	\$21,504.00 \$8.00
6 7	360	Cement (6% by Dry Weight) 8" Concrete Pavement	SY	323	\$250.00	\$2,000.00	\$1.00	\$8.00
8	530	6' Reinforced Concrete Curb	LF	274	\$100.00	\$1,644.00	\$102.00	\$4,384.00
-	PAVEMENT		LF	274	\$6.00	\$1,644.00 \$41,704.00	\$16.00	\$4,384.00 <b>\$58,842.0</b>
Signing a	nd Striping	Items						
9	660	Reflectorized Pavement Markings Type I (Thermoplastic) 8" White/Solid - Furnish & Applied	LF	127	\$10.00	\$1,270.00	\$1.43	\$181.61
10	660	Reflectorized Pavement Markings Type I (Thermoplastic) Arrow - Furnish & Applied	EA	1	\$500.00	\$500.00	\$192.40	\$192.40
11	660	Reflectorized Pavement Markings Type I (Thermoplastic) Word - Furnish & Applied	EA	1	\$500.00	\$500.00	\$224.90	\$224.90
12	660	Painted Curb (Yellow)	LF	274	\$3.00	\$822.00	\$1.08	\$295.65
13	663	Raised Reflectorized Pavement Markers (Type II-C-R)	EA	26	\$25.00	\$650.00	\$4.29	\$111.54
	SIGNING AI	ND STRIPING ITEMS				\$3,742.00		\$1,006.10
14	671	Traffic Control Plan	LS	1	\$7,500.00	\$7,500.00	\$7,950.00	\$7,950.00
IBTOTAL T	TRAFFIC CO	NTROL ITEMS				\$7,500.00		\$7,950.00
	1	on Prevention Items						
15	162	Sodding Strip for Erosion Control (Various Widths)	SY	120	\$10.00	\$1,200.00	\$5.50	\$660.00
16	741	Inlet Protection Barrier (Stage 2, with Fiber Rolls) - Furnish, Install, and Remove	EA	1	\$150.00	\$150.00	\$95.00	\$95.00
<b>JBTOTAL S</b>	STORM WA	TER POLLUTION PREVENTION ITEMS				\$1,350.00		\$755.00
				F	Conrad Constru		Teamwork Constru	

	Conrad Construction Co., LTD.	Teamwork Construction Services Inc.
A. Site Preparation and Excavation Items	\$32,440.00	\$20,144.00
B. Pavement Items	\$41,704.00	\$58,842.00
C. Signing and Striping Items	\$3,742.00	\$1,006.10
D. Traffic Control Items	\$7,500.00	\$7,950.00
E. Storm Water Pollution Prevention Items	\$1,350.00	\$755.00
TOTAL BID PRICE (SUM OF ITEMS A THROUGH E)	\$86,736.00	\$88,697.10