

Fort Bend County Tabulation

RFQ 2014-17

Waterline Relocation of Harlem Road

Awarded To: JTM Construction LLC

Vendor	Materials Cost	Labor, Profit Cost	Total Price
JTM Construction LLC	\$ 7,500.00	\$ 17,490.00	\$ 24,990.00