

**Fort Bend County Tabulation
Bid 21-058
Construction of Water Plant Improvements in City of Orchard
for Fort Bend County Community Development**

**Awarded 04/06/21: CFG Industries, L.L.C \$150,700.00
Funding: CDBG Block Grant**

Company	Bid Price	Completion Time in Calendar Days	Form 1295
CFG Industries LLC Magnolia, TX	\$150,700.00	120	Yes
T & G Services Houston, TX	\$222,000.00	120	
N.G. Painting, LP Kerrville, TX	\$276,000.00	62	

ENGINEER:
KALUZA, INC.
3014 AVENUE I
ROSENBERG, TEXAS 77471
(281) 341-0808

WATER PLANT IMPROVEMENTS
CITY OF ORCHARD, FORT BEND COUNTY, TEXAS
COMMUNITY DEVELOPMENT BLOCK GRANT NO. B-19-UC-48-0004
BID OPENING DATE - TUESDAY, FEBRUARY 23, 2021

OWNER:
CITY OF ORCHARD
9714 KIBLER ST.
ORCHARD, TX 77464
(979) 478-6893

BID TABULATION

BIDDERS:			CFG INDUSTRIES, LLC		T & G SERVICES		N.G. PAINTING, LP			
I. BASE BID			EST. QTY	UNIT	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
ITEM DESCRIPTION										
1	SSPC-10 SURFACE PREP FOR COATING ON 115,000 GAL STANDPIPE, STORAGE TANK		1	LS	\$ 50,000.00	\$ 50,000.00	\$ 80,000.00	\$ 80,000.00	\$ 100,000.00	\$ 100,000.00
2	RECOAT BY SPRAYING 115,000 GAL STANDPIPE STORAGE TANK		1	LS	\$ 45,000.00	\$ 45,000.00	\$ 48,000.00	\$ 48,000.00	\$ 80,000.00	\$ 80,000.00
3	SSPC-10 SURFACE PREP FOR COATING ON 47,000 GAL GROUND STORAGE TANK		1	LS	\$ 14,000.00	\$ 14,000.00	\$ 30,000.00	\$ 30,000.00	\$ 40,000.00	\$ 40,000.00
4	RECOAT BY SPRAYING 47,000 GAL ROUND STORAGE TANK		1	LS	\$ 20,000.00	\$ 20,000.00	\$ 21,000.00	\$ 21,000.00	\$ 40,000.00	\$ 40,000.00
5	SEAL WELD 4"X4"X ¼" THICK STEEL PLATES 8" GATE VALVE & BOX W/ CONCRETE PAD		10	EA	\$ 150.00	\$ 1,500.00	\$ 500.00	\$ 5,000.00	\$ 100.00	\$ 1,000.00
6	SURFACE PREP & RECOAT ALL EXPOSED VALVES & PIPING		1	LS	\$ 6,500.00	\$ 6,500.00	\$ 10,000.00	\$ 10,000.00	\$ 5,000.00	\$ 5,000.00
7	CONTRACTOR MOBILIZATION		3	EA	\$ 1,000.00	\$ 3,000.00	\$ 3,500.00	\$ 10,500.00	\$ 1,000.00	\$ 3,000.00
8	PROVIDE BONDS, INSURANCE, & MISC PER CONTRACT DOCS		1	LS	\$ 4,200.00	\$ 4,200.00	\$ 7,500.00	\$ 7,500.00	\$ 1,000.00	\$ 1,000.00
TOTAL AMOUNT OF BASE BID					\$ 144,200.00		\$ 212,000.00		\$ 270,000.00	
TOTAL NUMBER OF CALENDAR DAYS FOR BASE BID					117		110		60	
II. ALTERNATE BID										
A1	REPAINT EXISTING TANK LETTERING		1	LS	\$ 6,500.00	\$ 6,500.00	\$ 10,000.00	\$ 10,000.00	\$ 6,000.00	\$ 6,000.00
TOTAL AMOUNT OF ALTERNATE BID					\$ 6,500.00		\$ 10,000.00		\$ 6,000.00	
TOTAL NUMBER OF CALENDAR DAYS FOR ALTERNATE BID					3		10		2	
TOTAL AMOUNT BID					\$ 150,700.00		\$ 222,000.00		\$ 276,000.00	
TOTAL NUMBER OF CALENDAR DAYS FOR BID					120		120		62	
BIDDERS:					CFG INDUSTRIES, LLC		T & G SERVICES		N.G. PAINTING, LP	