
301 Jackson, Suite 201 ∙ Richmond, TX  77469 

 
 COUNTY PURCHASING AGENT 

 

  Fort Bend County, Texas  
 
 
 
 
 

   Jaime Kovar (281) 341-8640 
   County Purchasing Agent Fax (281) 341-8645 
 

 
February 29, 2024 
 
TO: All Prospective Bidders 
 
RE: Addendum No. 1 – Fort Bend County BID 24-017 – Belknap Road Pavement and 
Drainage Improvements for Fort Bend County Mobility Bond Project No. 17211 
 
Addendum 1:  
 
Attached is addendum 1. Vendors are to utilize Addendum 1 document while preparing their 
solicitation response. Changes include bid due date extension to March 12, 2024. 
  
****************************************************************************** 
Immediately upon your receipt of this addendum, please fill out the following information and 
email this page to Brooke Lindemann at brooke.lindemann@fortbendcountytx.gov 
 
  
______________________________________________________________________________ 
Company Name  
  
 
______________________________________________________________________________ 
Signature of person receiving addendum    Date 
 
 
If you have any questions, please contact this office.  
 
 
Sincerely, 
 

 
Brooke Lindemann  
Senior Buyer 

mailto:brooke.lindemann@fortbendcountytx.gov


Prepared:  02/08/24 
Issued:  02/11/24 

*AMENDED 2/29/24 
 

Fort Bend County, Texas 
Invitation for Bid 

 

 
Belknap Road Pavement and Drainage Improvements 

for Fort Bend County Mobility Bond Project No. 17211 
BID 24-017 

 
  
SUBMIT BIDS TO:                   SUBMIT NO LATER THAN: 
 
Fort Bend County       *Tuesday, March 5 March 12, 2024 
Purchasing Department       2:00 PM (Central) 
Travis Annex  
301 Jackson, Suite 201       LABEL ENVELOPE: 
Richmond, TX  77469 
        BID 24-017 
Note:  All correspondence must include the term   Belknap Road 
“Purchasing Department” in address to assist in      
proper delivery        
 

 
ALL BIDS MUST BE RECEIVED IN AND TIME/DATE STAMPED BY THE PURCHASING OFFICE 

OF FORT BEND COUNTY ON OR BEFORE THE SPECIFIED TIME/DATE STATED ABOVE. 
 

BIDS RECEIVED AS REQUIRED WILL THEN BE OPENED AND PUBLICLY READ. 
 

BIDS RECEIVED AFTER THE SPECIFIED TIME, WILL BE RETURNED UNOPENED. 
 

 
Results will not be given by phone.  Requests for information must be in   
Results will be provided to bidder in writing     writing and directed to: 
after Commissioners Court award.     Brooke Lindemann 
        Senior Buyer 
        Brooke.Lindemann@fortbendcountytx.gov  
 
 

Vendor Responsibilities: 
 Download and complete any addendums.  (Addendums will be posted on the Fort Bend County website no 

Later than 48 hours prior to bid opening)      
 Submit response in accordance with requirements stated on the cover of this document. 
 DO NOT submit responses via email or fax.     

        

mailto:Brooke.Lindemann@fortbendcountytx.gov
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