
Company Bid Price Completion Time in 

Calendar Days

ARS Construction LLC

Houston, TX

$1,698,149.60 487

Teca Construction, LLC

Angleton, TX

$1,727,666.60 487

Environmental Allies, Inc

Houston, TX

$1,800,456.90 365

Wilson Building Services, Inc

Stafford, TX

$1,847,969.90 487

Millis Equipment, LLC

Missouri City, TX

$2,076,696.49 487

B&D Contractors, Inc

Houston, TX

$2,187,699.32 240

MB Western Construction Co.

Houston, TX

$2,276,160.00 487

CMC Development & Construction Corporation

Houston, TX

$2,620,000.00 487

TWL Construction

Tomball, TX

$2,622,295.87 365

Mc2 Civil, LLC

Houston, TX

$3,397,701.60 487

Fort Bend County Tabulation

Bid 26-051

Kitty Hollow Park Pedestrian Improvements

Awarded 6/11/2026: ARS Construction LLC      $1,698,149.60

Funding: Mobility Bonds 

for Fort Bend County Mobility Bond Project No. 17206



CONSTRUCTION OF PRECINCT 2 SIDEWALK SAFETY PROGRAM FOR FORT BEND COUNTY  - Kitty Hollow Park - Cyclepath
Bid Tabulation
Prepared by WSB

A. Base Unit Price Table (Site Preparation and Earthwork)* for Phase 1

Item No. Spec Ref. FBC Identifier Base Unit Short Title          Unit of Measure Estimated Quantity Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures

1 Drawing H00671001 Fort Bend Project Sign EA 1 1,400.00$           1,400.00$                     1,000.00$          1,000.00$                  1,852.88$          1,852.88$                  1,300.00$          1,300.00$                  1,500.00$          1,500.00$                  2,070.00$          2,070.00$                  2,056.00$          2,056.00$                  1,500.00$          1,500.00$                  2,800.00$          2,800.00$                  2,500.00$          2,500.00$                  2,500.00$          2,500.00$                  

2 100 H00100001 Preparing Right-of-Way STA 61 600.00$              36,600.00$                   1,000.00$          61,000.00$                1,761.31$          107,439.91$              750.00$             45,750.00$                2,000.00$          122,000.00$              1,060.00$          64,660.00$                1,043.42$          63,648.62$                1,200.00$          73,200.00$                2,700.00$          164,700.00$              1,500.00$          91,500.00$                2,600.00$          158,600.00$              

3 110 H00110001 Excavation CY 386 15.00$                5,790.00$                     15.00$               5,790.00$                  28.58$               11,031.88$                19.00$               7,334.00$                  45.00$               17,370.00$                55.00$               21,230.00$                28.92$               11,163.12$                27.00$               10,422.00$                25.00$               9,650.00$                  75.50$               29,143.00$                50.00$               19,300.00$                

4 103 H00103003 Existing Fence and Gates (Wood Fence) (Removal and Disposal) LF 135 3.00$                  405.00$                        5.00$                 675.00$                     12.79$               1,726.65$                  14.00$               1,890.00$                  20.00$               2,700.00$                  14.50$               1,957.50$                  13.50$               1,822.50$                  34.00$               4,590.00$                  20.00$               2,700.00$                  19.25$               2,598.75$                  25.00$               3,375.00$                  

5 103 H00103001 Existing Fence and Gates (Chain Link Fence) (Removal and Disposal) LF 60 3.00$                  180.00$                        5.00$                 300.00$                     12.84$               770.40$                     14.00$               840.00$                     20.00$               1,200.00$                  12.50$               750.00$                     5.02$                 301.20$                     34.00$               2,040.00$                  20.00$               1,200.00$                  12.50$               750.00$                     25.00$               1,500.00$                  

6 130 H00130001 Borrow CY 600 12.00$                7,200.00$                     15.00$               9,000.00$                  34.71$               20,826.00$                27.50$               16,500.00$                40.00$               24,000.00$                59.50$               35,700.00$                17.03$               10,218.00$                30.00$               18,000.00$                32.00$               19,200.00$                105.00$             63,000.00$                25.00$               15,000.00$                

7 502 H00502002 Traffic Signs, Roadside Signs, And Mailboxes (Remove and Relocate) EA 3 300.00$              900.00$                        250.00$             750.00$                     555.86$             1,667.58$                  650.00$             1,950.00$                  500.00$             1,500.00$                  843.00$             2,529.00$                  263.43$             790.29$                     3,000.00$          9,000.00$                  450.00$             1,350.00$                  310.00$             930.00$                     500.00$             1,500.00$                  

8 432 H00432008
Riprap (Special Application) - Remove and Re-lay Existing Stone Riprap 18" 
Thick

SY 60 5.00$                  300.00$                        50.00$               3,000.00$                  66.42$               3,985.20$                  95.00$               5,700.00$                  250.00$             15,000.00$                117.00$             7,020.00$                  66.82$               4,009.20$                  160.00$             9,600.00$                  95.00$               5,700.00$                  62.00$               3,720.00$                  150.00$             9,000.00$                  

TOTAL Base Unit Price Table (Site Preparation and Earthwork)* for Phase 1 52,775.00$                   81,515.00$                149,300.50$              81,264.00$                185,270.00$              135,916.50$              94,008.93$                128,352.00$              207,300.00$              194,141.75$              210,775.00$              

A.1. Base Unit Price Table (Site Preparation and Earthwork)* for Phase 2

Item No. Spec Ref. FBC Identifier Base Unit Short Title Unit of Measure Estimated Quantity Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures

9 105 H00105001 Removing Base and Asphalt Pavement (All depths) SY 4,583 15.00$                68,745.00$                   8.00$                 36,664.00$                11.04$               50,596.32$                11.00$               50,413.00$                8.00$                 36,664.00$                5.75$                 26,352.25$                28.34$               129,882.22$              24.00$               109,992.00$              10.50$               48,121.50$                4.35$                 19,936.05$                13.00$               59,579.00$                
10 110 H00110001 Excavation CY 380 15.00$                5,700.00$                     15.00$               5,700.00$                  28.75$               10,925.00$                19.00$               7,220.00$                  45.00$               17,100.00$                40.00$               15,200.00$                28.92$               10,989.60$                27.00$               10,260.00$                25.00$               9,500.00$                  37.25$               14,155.00$                50.00$               19,000.00$                
11 130 H00130001 Borrow CY 150 12.00$                1,800.00$                     15.00$               2,250.00$                  41.58$               6,237.00$                  29.00$               4,350.00$                  40.00$               6,000.00$                  59.50$               8,925.00$                  17.03$               2,554.50$                  30.00$               4,500.00$                  32.00$               4,800.00$                  112.75$             16,912.50$                25.00$               3,750.00$                  

TOTAL Base Unit Price Table (Site Preparation and Earthwork)* for Phase 2 76,245.00$                   44,614.00$                67,758.32$                61,983.00$                59,764.00$                50,477.25$                143,426.32$              124,752.00$              62,421.50$                51,003.55$                82,329.00$                

B. Base Unit Price Table (Subgrade and Paving)* for Phase 1

Item No. Spec Ref. FBC Identifier Base Unit Short Title Unit of Measure Estimated Quantity Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures

12 530 H00530019 Concrete Sidewalk (6 in depth) SY 6,648 85.00$                565,063.00$                 67.50$               448,726.50$              58.24$               387,167.87$              73.00$               485,289.40$              75.00$               498,585.00$              75.00$               498,585.00$              78.78$               523,713.68$              85.00$               565,063.00$              95.00$               631,541.00$              84.50$               561,739.10$              120.00$             797,736.00$              
13 420 H00420029 Class C Concrete (Retaining Wall) (Tall Curb) CY 22 900.00$              20,160.00$                   750.00$             16,800.00$                1,248.23$          27,960.35$                1,100.00$          24,640.00$                425.00$             9,520.00$                  356.00$             7,974.40$                  2,118.88$          47,462.91$                1,200.00$          26,880.00$                1,250.00$          28,000.00$                2,200.00$          49,280.00$                6,000.00$          134,400.00$              
14 400 N/A Cement-Stabilized Backfill (For Jobsite) SY 7,460 20.00$                149,200.00$                 18.00$               134,280.00$              22.05$               164,493.00$              18.00$               134,280.00$              14.00$               104,440.00$              24.00$               179,040.00$              13.28$               99,068.80$                17.00$               126,820.00$              40.00$               298,400.00$              37.00$               276,020.00$              30.00$               223,800.00$              

TOTAL BBase Unit Price Table (Subgrade and Paving)* for Phase 1 734,423.00$                 599,806.50$              579,621.22$              644,209.40$              612,545.00$              685,599.40$              670,245.40$              718,763.00$              957,941.00$              887,039.10$              1,155,936.00$           

B.1. Base Unit Price Table (Subgrade and Paving)* for Phase 2

Item No. Spec Ref. FBC Identifier Base Unit Short Title Unit of Measure Estimated Quantity Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures

15 530 H00530019 Concrete Sidewalk (6 in depth) SY 4,583 85.00$                389,555.00$                 67.50$               309,352.50$              58.24$               266,913.92$              73.00$               334,559.00$              75.00$               343,725.00$              75.00$               343,725.00$              78.78$               361,048.74$              85.00$               389,555.00$              95.00$               435,385.00$              80.50$               368,931.50$              120.00$             549,960.00$              
16 400 N/A Cement-Stabilized Backfill (For Jobsite) SY 5,800 20.00$                116,000.00$                 18.00$               104,400.00$              22.05$               127,890.00$              18.00$               104,400.00$              14.00$               81,200.00$                24.50$               142,100.00$              13.28$               77,024.00$                17.00$               98,600.00$                40.00$               232,000.00$              37.75$               218,950.00$              30.00$               174,000.00$              

TOTAL Base Unit Price Table (Subgrade and Paving)* for Phase 2 505,555.00$                 413,752.50$              394,803.92$              438,959.00$              424,925.00$              485,825.00$              438,072.74$              488,155.00$              667,385.00$              587,881.50$              723,960.00$              

C. Base Unit Price Table (Storm Water Pollution Prevention Plan)* for Phase 1

Item No. Spec Ref. FBC Identifier Base Unit Short Title Unit of Measure Estimated Quantity Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures

17 162 H00162002 Sodding for Erosion Control SY 3,127 9.00$                  28,143.00$                   8.00$                 25,016.00$                9.38$                 29,331.26$                7.50$                 23,452.50$                8.00$                 25,016.00$                8.75$                 27,361.25$                8.64$                 27,017.28$                8.00$                 25,016.00$                9.00$                 28,143.00$                6.10$                 19,074.70$                8.00$                 25,016.00$                
18 164 H00164004 Seeding for Erosion Control (Hydro-Mulch Seeding) AC 1 2,500.00$           2,500.00$                     2,200.00$          2,200.00$                  3,211.65$          3,211.65$                  2,300.00$          2,300.00$                  4,000.00$          4,000.00$                  2,720.00$          2,720.00$                  33,667.00$        33,667.00$                5,000.00$          5,000.00$                  2,500.00$          2,500.00$                  2,730.00$          2,730.00$                  2,700.00$          2,700.00$                  
19 591 H00591008 Temporary Sediment-Control Fence (Installation 60%, Removal 40%) LF 10,600 5.00$                  53,000.00$                   2.00$                 21,200.00$                4.74$                 50,244.00$                3.00$                 31,800.00$                4.00$                 42,400.00$                3.10$                 32,860.00$                2.13$                 22,578.00$                4.00$                 42,400.00$                5.00$                 53,000.00$                3.10$                 32,860.00$                4.00$                 42,400.00$                
20 591 H00591001 Rock Filter Dam (Type 1) (Installation 60%, Removal 40%) LF 265 50.00$                13,250.00$                   30.00$               7,950.00$                  12.11$               3,209.15$                  45.00$               11,925.00$                57.50$               15,237.50$                65.00$               17,225.00$                70.68$               18,730.20$                67.00$               17,755.00$                135.00$             35,775.00$                125.00$             33,125.00$                145.00$             38,425.00$                
21 591 H00591010 Concrete Truck Washout (Installation 60%, Removal 40%) EA 2 2,500.00$           5,000.00$                     500.00$             1,000.00$                  741.15$             1,482.30$                  350.00$             700.00$                     600.00$             1,200.00$                  1,230.00$          2,460.00$                  688.20$             1,376.40$                  798.00$             1,596.00$                  1,400.00$          2,800.00$                  5,090.00$          10,180.00$                5,000.00$          10,000.00$                
22 591 H00591011 SWPPP Monitoring and Documentation MO 8 3,500.00$           28,000.00$                   1,700.00$          13,600.00$                2,503.08$          20,024.64$                1,000.00$          8,000.00$                  1,000.00$          8,000.00$                  389.00$             3,112.00$                  481.88$             3,855.04$                  865.00$             6,920.00$                  540.00$             4,320.00$                  695.00$             5,560.00$                  600.00$             4,800.00$                  
23 591 H00591006 Construction Exit (Installation 60%, Removal 40%) EA 2 3,500.00$           7,000.00$                     500.00$             1,000.00$                  5,080.71$          10,161.42$                2,350.00$          4,700.00$                  3,200.00$          6,400.00$                  3,560.00$          7,120.00$                  3,598.00$          7,196.00$                  8,000.00$          16,000.00$                5,000.00$          10,000.00$                5,510.00$          11,020.00$                5,000.00$          10,000.00$                
24 590 H00590001 Notice of Intent EA 1 325.00$              325.00$                        250.00$             250.00$                     1,540.36$          1,540.36$                  225.00$             225.00$                     450.00$             450.00$                     648.00$             648.00$                     899.50$             899.50$                     1,596.00$          1,596.00$                  1,700.00$          1,700.00$                  1,740.00$          1,740.00$                  2,500.00$          2,500.00$                  

TOTAL Base Unit Price Table (Storm Water Pollution Prevention Plan)* for Phase 1 137,218.00$                 72,216.00$                119,204.78$              83,102.50$                102,703.50$              93,506.25$                115,319.42$              116,283.00$              138,238.00$              116,289.70$              135,841.00$              

C.1. Base Unit Price Table (Stormwater Pollution Prevention Plan)* for Phase 2

Item No. Spec Ref. FBC Identifier Base Unit Short Title Unit of Measure Estimated Quantity Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures

25 162 H00162002 Sodding for Erosion Control SY 1,833 9.00$                  16,498.80$                   8.00$                 14,665.60$                9.38$                 17,195.42$                7.50$                 13,749.00$                7.00$                 12,832.40$                9.00$                 16,498.80$                8.64$                 15,838.85$                10.00$               18,332.00$                9.00$                 16,498.80$                6.10$                 11,182.52$                8.00$                 14,665.60$                
26 591 H00591008 Temporary Sediment-Control Fence (Installation 60%, Removal 40%) LF 4,000 5.00$                  20,000.00$                   2.00$                 8,000.00$                  4.74$                 18,960.00$                3.00$                 12,000.00$                4.00$                 16,000.00$                3.10$                 12,400.00$                2.13$                 8,520.00$                  4.00$                 16,000.00$                5.00$                 20,000.00$                4.50$                 18,000.00$                4.00$                 16,000.00$                
27 591 H00591001 Rock Filter Dam (Type 1) (Installation 60%, Removal 40%) LF 231 50.00$                11,550.00$                   30.00$               6,930.00$                  12.11$               2,797.41$                  45.00$               10,395.00$                75.00$               17,325.00$                65.00$               15,015.00$                70.68$               16,327.08$                67.00$               15,477.00$                135.00$             31,185.00$                125.00$             28,875.00$                145.00$             33,495.00$                
28 591 H00591010 Concrete Truck Washout (Installation 60%, Removal 40%) EA 2 2,500.00$           5,000.00$                     500.00$             1,000.00$                  741.15$             1,482.30$                  350.00$             700.00$                     600.00$             1,200.00$                  1,230.00$          2,460.00$                  668.20$             1,336.40$                  798.00$             1,596.00$                  1,400.00$          2,800.00$                  5,090.00$          10,180.00$                5,000.00$          10,000.00$                
29 591 H00591006 Construction Exit (Installation 60%, Removal 40%) EA 2 3,500.00$           7,000.00$                     500.00$             1,000.00$                  5,080.71$          10,161.42$                2,350.00$          4,700.00$                  3,300.00$          6,600.00$                  3,560.00$          7,120.00$                  3,598.00$          7,196.00$                  8,000.00$          16,000.00$                5,000.00$          10,000.00$                5,520.00$          11,040.00$                5,000.00$          10,000.00$                
30 591 H00591011 SWPPP Monitoring and Documentation MO 4 2,500.00$           10,000.00$                   1,700.00$          6,800.00$                  2,503.08$          10,012.32$                1,000.00$          4,000.00$                  1,000.00$          4,000.00$                  389.00$             1,556.00$                  481.88$             1,927.52$                  865.00$             3,460.00$                  540.00$             2,160.00$                  695.00$             2,780.00$                  600.00$             2,400.00$                  
31 164 H00164004 Seeding for Erosion Control (Hydro-Mulch Seeding) AC 1 2,500.00$           2,500.00$                     2,200.00$          2,200.00$                  3,211.65$          3,211.65$                  2,300.00$          2,300.00$                  3,500.00$          3,500.00$                  3,240.00$          3,240.00$                  2,827.00$          2,827.00$                  5,000.00$          5,000.00$                  2,500.00$          2,500.00$                  2,730.00$          2,730.00$                  2,700.00$          2,700.00$                  
32 TxDot  432-7030 NA Riprap (Stone Type F)(Dry)(12IN) CY 127 330.00$              41,910.00$                   295.00$             37,465.00$                47.07$               5,977.89$                  205.00$             26,035.00$                190.00$             24,130.00$                199.00$             25,273.00$                526.85$             66,909.95$                185.00$             23,495.00$                145.00$             18,415.00$                186.25$             23,653.75$                170.00$             21,590.00$                

TOTAL Base Unit Price Table (Stormwater Pollution Prevention Plan)* for Phase 2 114,458.80$                 78,060.60$                69,798.41$                73,879.00$                85,587.40$                83,562.80$                120,882.80$              99,360.00$                103,558.80$              108,441.27$              110,850.60$              

D. Base Unit Price Table (Pedestrian Bridge and Culvert)*  for Phase 1

Item No. Spec Ref. FBC Identifier Base Unit Short Title Unit of Measure Estimated Quantity Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures

33 TxDOT  SS4004 N/A PREFAB PED STL TRUSS BRG SPAN (60.667 FT) EA 1 115,000.00$       115,000.00$                 100,000.00$      100,000.00$              92,229.27$        92,229.27$                105,000.00$      105,000.00$              140,000.00$      140,000.00$              102,105.82$      102,105.82$              123,140.27$      123,140.27$              125,000.00$      125,000.00$              88,940.70$        88,940.70$                98,675.00$        98,675.00$                120,000.00$      120,000.00$              

34 TxDOT     416-7005 T00416003 Drill Shaft (30 in) LF 120 290.00$              34,800.00$                   320.00$             38,400.00$                391.74$             47,008.80$                350.00$             42,000.00$                225.00$             27,000.00$                342.00$             41,040.00$                384.70$             46,164.00$                600.00$             72,000.00$                650.00$             78,000.00$                284.50$             34,140.00$                475.00$             57,000.00$                

35 TxDOT 450-7063 N/A Rail (Handrail) (TY F) LF 95 175.00$              16,625.00$                   185.00$             17,575.00$                150.53$             14,300.35$                200.00$             19,000.00$                205.00$             19,475.00$                253.00$             24,035.00$                274.93$             26,118.35$                270.00$             25,650.00$                155.00$             14,725.00$                232.00$             22,040.00$                250.00$             23,750.00$                

36 420 H00420001 Class C Concrete (Abutment) CY 23 1,400.00$           32,480.00$                   1,450.00$          33,640.00$                738.99$             17,144.57$                1,400.00$          32,480.00$                1,100.00$          25,520.00$                517.24$             11,999.97$                769.90$             17,861.68$                1,250.00$          29,000.00$                900.00$             20,880.00$                1,435.00$          33,292.00$                2,000.00$          46,400.00$                

37 TxDOT 422-7012 T00422003 Structural Concrete (Bridge Sidewalk), Complete in Place SF 610 30.00$                18,300.00$                   12.00$               7,320.00$                  10.22$               6,234.20$                  19.00$               11,590.00$                20.00$               12,200.00$                52.45$               31,994.50$                32.13$               19,599.30$                125.00$             76,250.00$                95.00$               57,950.00$                27.50$               16,775.00$                50.00$               30,500.00$                

38 TxDOT 466-7174 NA Structural Concrete (Wingwalls) PW-1 Wingwall (HW =4') EA 2 16,000.00$         32,000.00$                   17,000.00$        34,000.00$                14,584.29$        29,168.58$                19,000.00$        38,000.00$                7,500.00$          15,000.00$                47,100.00$        94,200.00$                17,604.50$        35,209.00$                15,000.00$        30,000.00$                20,000.00$        40,000.00$                51,840.00$        103,680.00$              115,000.00$      230,000.00$              

39 TxDOT    466-7176 NA Structural Concrete (Wingwalls) PW-1 Wingwall (HW = 6') EA 2 28,369.02$         56,738.04$                   17,000.00$        34,000.00$                12,603.56$        25,207.12$                15,000.00$        30,000.00$                10,000.00$        20,000.00$                45,000.00$        90,000.00$                22,102.00$        44,204.00$                20,000.00$        40,000.00$                20,000.00$        40,000.00$                41,935.00$        83,870.00$                95,000.00$        190,000.00$              
TOTAL Base Unit Price Table (Pedestrian Bridge and Culvert)*  for Phase 1 305,943.04$                 264,935.00$              231,292.89$              278,070.00$              259,195.00$              395,375.29$              312,296.60$              397,900.00$              340,495.70$              392,472.00$              697,650.00$              

E. Base Unit Price Table (Storm Sewer)* for Phase 1

Item No. Spec Ref. FBC Identifier Base Unit Short Title Unit of Measure Estimated Quantity Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures

40 TxDOT 467-7305 N/A SET (Type II) (18") (RCP) (3:1) (C) EA 6 3,000.00$           18,000.00$                   2,850.00$          17,100.00$                2,675.83$          16,054.98$                2,000.00$          12,000.00$                950.00$             5,700.00$                  2,490.00$          14,940.00$                3,482.35$          20,894.10$                4,500.00$          27,000.00$                2,800.00$          16,800.00$                4,935.00$          29,610.00$                3,000.00$          18,000.00$                
41 467 H00467024 SET (Type II) (30") (RCP) (3:1) (C) EA 2 3,750.00$           7,500.00$                     3,850.00$          7,700.00$                  3,605.52$          7,211.04$                  3,250.00$          6,500.00$                  2,000.00$          4,000.00$                  4,170.00$          8,340.00$                  6,115.15$          12,230.30$                7,200.00$          14,400.00$                5,500.00$          11,000.00$                9,430.00$          18,860.00$                8,000.00$          16,000.00$                
42 462 H00462001 Reinforced Concrete Box Culvert (Precast) (3 FT X 2 FT) LF 90 325.00$              29,250.00$                   450.00$             40,500.00$                210.58$             18,952.20$                420.00$             37,800.00$                435.00$             39,150.00$                301.00$             27,090.00$                1,180.60$          106,254.00$              600.00$             54,000.00$                420.00$             37,800.00$                845.00$             76,050.00$                860.00$             77,400.00$                
43 462 H00462035 Reinforced Concrete Box Culvert (Precast) (10 FT X 3 FT) LF 14 950.00$              13,300.00$                   1,750.00$          24,500.00$                699.21$             9,788.94$                  1,700.00$          23,800.00$                1,400.00$          19,600.00$                2,410.00$          33,740.00$                4,358.72$          61,022.08$                1,250.00$          17,500.00$                1,600.00$          22,400.00$                3,060.00$          42,840.00$                3,000.00$          42,000.00$                
44 464 H00464003 Reinforced Concrete Pipe (Circular) (30 IN) (CL III) LF 35 182.60$              6,391.00$                     150.00$             5,250.00$                  235.68$             8,248.80$                  185.00$             6,475.00$                  200.00$             7,000.00$                  256.00$             8,960.00$                  508.86$             17,810.10$                275.00$             9,625.00$                  190.00$             6,650.00$                  400.00$             14,000.00$                500.00$             17,500.00$                
45 464 N/A Reinforced Concrete Pipe (Circular) (18 IN) (CL III) LF 63 98.80$                6,224.40$                     100.00$             6,300.00$                  140.34$             8,841.42$                  125.00$             7,875.00$                  160.00$             10,080.00$                216.00$             13,608.00$                301.98$             19,024.74$                170.00$             10,710.00$                110.00$             6,930.00$                  375.00$             23,625.00$                380.00$             23,940.00$                

TOTAL Base Unit Price Table (Storm Sewer)* for Phase 1 80,665.40$                   101,350.00$              69,097.38$                94,450.00$                85,530.00$                106,678.00$              237,235.32$              133,235.00$              101,580.00$              204,985.00$              194,840.00$              

E.1. Base Unit Price Table (Storm Sewer)*  for Phase 2 

Item No. Spec Ref. FBC Identifier Base Unit Short Title Unit of Measure Estimated Quantity Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures

46 TxDOT   467-7289 N/A SET (TY II) (12 IN) (RCP) (3:1) (C) EA 10 2,400.00$           24,000.00$                   2,650.00$          26,500.00$                2,413.39$          24,133.90$                2,250.00$          22,500.00$                725.00$             7,250.00$                  2,520.00$          25,200.00$                3,109.70$          31,097.00$                3,300.00$          33,000.00$                1,900.00$          19,000.00$                4,175.00$          41,750.00$                3,000.00$          30,000.00$                
47 464 N/A Reinforced Concrete Pipe (Circular) (12 IN) (CL III) LF 144 80.00$                11,520.00$                   75.00$               10,800.00$                93.55$               13,471.20$                110.00$             15,840.00$                125.00$             18,000.00$                76.00$               10,944.00$                155.49$             22,390.56$                165.00$             23,760.00$                95.00$               13,680.00$                213.00$             30,672.00$                330.00$             47,520.00$                

TOTAL Base Unit Price Table (Storm Sewer)*  for Phase 2 35,520.00$                   37,300.00$                37,605.10$                38,340.00$                25,250.00$                36,144.00$                53,487.56$                56,760.00$                32,680.00$                72,422.00$                77,520.00$                

F. EXTRA UNIT ITEMS**

Item No. Spec Ref. FBC Identifier Base Unit Short Title Unit of Measure Estimated Quantity Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures Unit Price 
(this column controls)

Total in Figures

48 501 H00501002 Tree Protection and Trimming EA 8 350.00$              2,800.00$                     500.00$             4,000.00$                  762.92$             6,103.36$                  600.00$             4,800.00$                  525.00$             4,200.00$                  389.00$             3,112.00$                  289.13$             2,313.04$                  1,200.00$          9,600.00$                  700.00$             5,600.00$                  795.00$             6,360.00$                  750.00$             6,000.00$                  
49 TxDOT     194-7020 N/A Roadside Amenity (Remove & Reset ) (Bench) EA 2 1,000.00$           2,000.00$                     300.00$             600.00$                     1,540.36$          3,080.72$                  700.00$             1,400.00$                  1,500.00$          3,000.00$                  250.00$             500.00$                     205.60$             411.20$                     1,500.00$          3,000.00$                  1,400.00$          2,800.00$                  630.00$             1,260.00$                  1,000.00$          2,000.00$                  

TOTAL EXTRA UNIT ITEMS** 4,800.00$                     4,600.00$                  9,184.08$                  6,200.00$                  7,200.00$                  3,612.00$                  2,724.24$                  12,600.00$                8,400.00$                  7,620.00$                  8,000.00$                  

TOTAL AMOUNT PHASE 1 =  1,315,824.44$    1,124,422.50$  1,157,700.85$  1,187,295.90$  1,252,443.50$  1,420,687.44$  1,431,829.91$  1,507,133.00$  1,753,954.70$  1,802,547.55$  2,403,042.00$  
TOTAL AMOUNT PHASE 2 =  731,778.80$       573,727.10$     569,965.75$     613,161.00$     595,526.40$     656,009.05$     755,869.42$     769,027.00$     866,045.30$     819,748.32$     994,659.60$     

GRAND TOTAL  =  2,047,603.24$    1,698,149.60$  1,727,666.60$  1,800,456.90$  1,847,969.90$  2,076,696.49$  2,187,699.32$  2,276,160.00$  2,620,000.00$  2,622,295.87$  3,397,701.60$  

Calculated: 1,698,149.60$         Calculated: 1,727,666.60$         Calculated: 1,800,456.90$         Calculated: 1,847,969.90$         Calculated: 2,076,696.49$         Calculated: 2,187,699.32$         Calculated: 2,276,160.00$         Calculated: 2,620,000.00$         Calculated: 2,622,295.87$         Calculated: 3,397,701.60$         
Published: 1,698,149.60$         Published: 1,727,666.60$         Published: 1,800,456.90$         Published: 1,847,969.90$         Published: 2,076,696.49$         Published: 2,187,669.32$         Published: 2,276,160.00$         Published: 2,620,000.00$         Published: 2,622,295.87$         Published: 3,397,701.60$         

Difference: -$                          Difference: (0.00)$                      Difference: -$                          Difference: -$                          Difference: (0.00)$                      Difference: 30.00$                      Difference: -$                          Difference: -$                          Difference: -$                          Difference: -$                          
82.93% 84.38% 87.93% 90.25% 101.42% 106.84% 111.16% 127.95% 128.07% 165.94%

100.00% 101.74% 106.02% 108.82% 122.29% 128.83% 134.04% 154.29% 154.42% 200.08%

6th Lower Bidder

Wilson Building Services, Inc

BID PRICE

Percentage of Engineer's Estimate

B&D Contractors, Inc

May 8, 2026
ENGINEER ESTIMATE 1st Lower Bidder 4th Lower Bidder 5th Lower Bidder

Millis Equipment, LLC

2nd Lower Bidder

Teca Construction, LLC

3rd Lower Bidder

Environmental Allies, Inc

Percentage of Lowest Bid (Calculated)

ARS Construction LLC

7th Lower Bidder

MB Western Construction Co.

8th Lower Bidder

CMC Development & Construction 

10th Lower Bidder

Mc2 Civil, LLC

9th Lower Bidder

TWL Construction


