Fort Bend County Tabulation Bid 17-070 Construction of West Airport Turn Land at SH6-Bond Project 13411

Awarded 6/6/17: DVL Enterprises, LLC Funding: Engineering, Bond Project

Company	Bid Price	Completion Time in Calendar Days	Form 1295
DVL Enterprises, LLC Kingwood	\$256,570.00	90	Yes
Jerdon Enterprise, L.P. Stafford	\$293,172.35	90	
ISI Contracting, Inc. Houston	\$339,805.90	90	

Summary

Bidder Rank (Low to High)	Calculated Total Bid Price	Published Total Bid Price	Bidding Contractor
1	\$ 256,570.00	\$ 256,520.00	DVL Enterprises, LLC
2	\$ 293,172.35	\$ 3,793,332.00	Jerdon Enterprise, L.P.
3	\$ 339,805.90	\$ 380,195.70	ISI Contracting, INC

				Engineer Es	timate	1st L	owest Bidder	2nd	Lowest Bidder	3rd Lowest Bidder		
Item No. Item Description	Spec No.	Unit of Measure	Estimated Quantity			DVL E	nterprises, LLC	Jerdor	Enterprise, L.P.	ISI Cor	ntracting, INC	
				То	tal in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	
Base Unit Price Table												
Site Prepartion												
1 Project Sign	0	EACH	2	\$1,500.00 \$	3,000.00	\$1,500.00	\$ 3,000.	90 \$750.00	\$ 1,500.00	\$1,000.00	\$ 2,000.00	
2 Preparing the Right of Way (Total, both locations)	562	LS	1	\$1,000.00	1,000.00	\$30,000.00	\$ 30,000.	\$15,000.00	\$ 15,000.00	\$10.00	\$ 10.00	
3 Roadway Excavation and Disposal	110	CY	313	\$15.00 \$	4,695.00	\$25.00	\$ 7,825.	\$25.00	\$ 7,825.00	\$30.00	\$ 9,390.00	
4 Borrow	130	CY	163	\$10.00 \$	1,630.00	\$10.00	\$ 1,630.	90 \$25.00	\$ 4,075.00	\$40.00	\$ 6,520.00	
5 Removing Old Concrete Pavement, Sidewalks, Driveways or Slope Paving	104	SY	32	\$20.00	640.00	\$40.00	\$ 1,280.	90 \$10.00	\$ 320.00	\$65.00	\$ 2,080.00	
6 Removing Old Concrete, Combined Curb and gutter, or Curb	104	LF	527	\$10.00 \$	5,270.00	\$5.00	\$ 2,635.	90 \$11.00	\$ 5,797.00	\$6.50	\$ 3,425.50	
7 Removing Old Structures- Intels (All depths)	495	EACH	1	\$275.00 \$	275.00	\$500.00	\$ 500.	\$1,200.00	\$ 1,200.00	\$700.00	\$ 700.00	
8 Remove and dispose of existing asphaltic surface and base material	540	SY	382	\$6.00 \$	2,292.00	\$10.00	\$ 3,820.	\$17.00	\$ 6,494.00	\$11.00	\$ 4,202.00	
9 Remove Existing Reflectorized Raised Pavement Markers	674	EACH	19	\$6.00 \$	114.00	\$1.00	\$ 19.	\$0.60	\$ 11.40	\$1.20	\$ 22.80	
10 Removing Pavement Striping & Markings (4" White Dashed)	674	LF	194	\$2.00 \$	388.00	\$1.00	\$ 194.	90.60	\$ 116.40	\$0.35	\$ 67.90	
11 Removing Pavement Striping & Markings (8" White/Soild)	674	LF	510	\$3.00 \$	1,530.00	\$1.00	\$ 510.	\$1.15	\$ 586.50	\$0.60	\$ 306.00	
12 Removing Pavement Striping & Markings (12" White/Soild)	674	LF	439	\$4.00 \$	1,756.00	\$2.00	\$ 878.	\$1.70	\$ 746.30	\$0.70	\$ 307.30	
	674	LF	107	\$6.00 \$	642.00	\$3.00	\$ 321.	90 \$3.40	\$ 363.80	\$1.20	\$ 128.40	
Drainage										 		
14 Headwall (PW-1 for 2- 4'x2- box culverts, lump sum	421	LS	1	\$3,600.00 \$	3,600.00	\$15,000.00	\$ 15,000.	\$8,000.00	\$ 8,000.00	\$9,000.00	\$ 9,000.00	
15 Trench Saftey sstems, 5' to 10' depth	429	LF	36	\$2.00 \$	72.00	\$10.00	\$ 360.	\$5.00	\$ 180.00	\$1.00	\$ 36.00	
16 Reinforced Concrete Pipe, C76 Class III, RubberGasket (24")	460	LF	28	\$130.00 \$	3,640.00	\$80.00	\$ 2,240.	\$135.00	\$ 3,780.00	\$345.00	\$ 9,660.00	

				Estimated	Engineer Est	timate	1st L	Lowest Bidder	2nd I	∟owest Bidder	3rd Lowest Bidder		
Item No.	Item Description	Spec No.	Unit of Measure	Estimated Quantity	DVI Enterprises LLC lords		Jerdon	Enterprise, L.P.	ISI Contracting, INC				
					Tot	al in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Tota	al in figures
17	Remove Existing 8" Brick Plug and install Reinforced Concrete Pipe, C76 Class III, Rubber Gasket (24")	460	LF	8	\$140.00 \$	1,120.00	\$100.00	\$ 800.00	\$165.00	\$ 1,320.00	\$500.00	\$	4,000.00
18	24" Precast Concrete End Stopper	471	EACH	1	\$600.00 \$	600.00	\$500.00	\$ 550.00	\$600.00	\$ 600.00	\$600.00	\$	600.00
19	4'x2' Box Culvert Extentions	480	LF	14	\$275.00 \$	3,850.00	\$550.00	\$ 7,700.00	\$310.00	\$ 4,340.00	\$1,000.00	\$	14.000.00
20	Saftey End Treatment (Type II) (24") (RCP) (6:1) (P)	463	EACH	1	\$2,500.00 \$	2,500.00	\$3,000.00	\$ 3,000.00	\$1,500.00	\$ 1,500.00	\$1,800.00	\$	1,800.00
21	Standard Type "C" Inlet	472	EACH	1	\$3,000.00	3,000.00	\$4,000.00	\$ 4,000.00	\$3,750.00	\$ 3,750.00	\$3,800.00	\$	3,800.00
22	Adjusting Elevation Existing Manhole Cover	473	EACH	2	\$250.00 \$	500.00	\$500.00	\$ 1,000.00	\$400.00	\$ 800.00	\$400.00	\$	800.00
23	Grate to Replace Existing Manhole Cover	473	EACH	1	\$700.00 \$	700.00	\$500.00	\$ 500.00	\$400.00	\$ 400.00	\$1,500.00	\$	1,500.00
	Subgrade & Paving	473											
24	Lime Stabilized Subgrade Manipulation, 8" Depth (6%)	220	SY	1,082	\$5.00 \$	5,410.00	\$6.00	\$ 6,492.00	\$23.00	\$ 24,886.00	\$12.00	\$	12,984.00
25	Lime Slurry (Grade 2) for Stabilized	221	TON	29	\$175.00 \$	5,075.00	\$170.00	\$ 4,930.00	\$1.00	\$ 29.00	\$180.00	\$	5,220.00
26	Hot Mix Asphaltic Concrete Base Course (Black Base) 11-Inch thick	250	TON	44	\$150.00 \$	6,600.00	\$145.00	\$ 6,380.00	\$190.00	\$ 8,360.00	\$145.00	\$	6,380.00
27	Hot Mix Ashalt Concrete Pavement 2-Inch Thick	340	TON	8	\$180.00 \$	1,440.00	\$500.00	\$ 4,000.00	\$192.00	\$ 1,536.00	\$300.00	\$	2,400.00
28	Reinforced Concrete Pavement- 7 Depth	360	SY	450	\$50.00 \$	22,500.00	\$60.00	\$ 27,000.00	\$102.00	\$ 45,900.00	\$83.00	\$	37,350.00
29	Reinforced Concrete Pavement- 8" Depth	360	SY	395	\$55.00 \$	21,725.00	\$65.00	\$ 25,675.00	\$126.00	\$ 49,770.00	\$94.00	\$	37,130.00
30	Type PRI Handful	450	LF	30	\$65.00 \$	1,950.00	\$150.00	\$ 4,500.00	\$395.00	\$ 11,850.00	\$195.00	\$	5,850.00
31	Type 1 ADA Ramp	530	EACH	1	\$1,500.00 \$	1,500.00	\$2,000.00	\$ 2,000.00	\$700.00	\$ 700.00	\$2.00	\$	2.00
32	Type 7 ADA Ramp	530	EACH	10	\$1,500.00 \$	15,000.00	\$2,000.00	\$ 20,000.00	\$1,200.00	\$ 12,000.00	\$2,300.00	\$	23,000.00
33	Type 21 ADA Ramp	530	EACH	4	\$2,000.00	8,000.00	\$2,000.00	\$ 8,000.00	\$845.00	\$ 3,380.00	\$2,300.00	\$	9,200.00
34	Truncated Dome Section (No Ramp)	530	SF	17	\$20.00 \$	340.00	\$100.00	\$ 1,700.00	\$14.50	\$ 246.50	\$22.00	\$	374.00

				Fatimentad	Engineer E	Estimate	1st L	owest Bidder.	2nd l	owest Bidder	3rd Lowest Bidder		
Item No.	Item Description	Spec No.	Unit of Measure	Estimated Quantity			DVL E	nterprises, LLC	Jerdon	Enterprise, L.P.	ISI Cor	tracting, INC	
					7	otal in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	
35	4" Concrete Sidewalk	530	SY	381	\$41.00 \$	15,621.00	\$50.00	\$ 19,050.00	\$85.00	\$ 32,385.00	\$70.00	\$ 26,670.00	
36	6" Concrete Curbs	530	LF	545	\$4.00 \$	2,180.00	\$4.00	\$ 2,180.00	\$6.00	\$ 3,270.00	\$7.00	\$ 3,815.00	
	Traffic Control Devices- Temporary												
37	Work Zone Pavement Markings 4" White/Soild (Removeable) Furnished- Applied & Removed	665	LF	870	\$3.00 \$	2,610.00	\$1.00	\$ 870.00	\$0.70	\$ 609.00	\$1.20	\$ 1,044.00	
38	Implementation of Traffic Control Plan- Furnished- Install & Remove (to incude barricades, barrels,cones,lights,signals.temporary signage, and supports)	671	MONTH	3	\$2,500.00 \$	7,500.00	\$1,000.00	\$ 3,000.00	\$2,665.00	\$ 7,995.00	\$25,000.00	\$ 75,000.00	
	Traffic Control Devices- Permanet												
39	Aluminum Signs (Ground Mounted)- Furnish & Install	624	EACH	2	\$800.00	1,600.00	\$400.00	\$ 800.00	\$410.00	\$ 820.00	\$400.00	\$ 800.00	
40	Reflectorized Pavement Markings Type I (Thermoplastic) 4" White/Dashed- Furnish &Applied	660	LF	194	\$0.70	135.80	\$1.00	\$ 194.00	\$0.80	\$ 155.20	\$1.00	\$ 194.00	
41	Reflected Pavement Markings Type 1 (Thermoplastic) 8" White/Soild- Furnish&Applied	660	LF	510	\$1.60 \$	816.00	\$2.00	\$ 1,020.00	\$1.70	\$ 867.00	\$2.00	\$ 1,020.00	
42	Reflected Pavement Markings Type 1 (Thermoplastic) 12" White/Soild- Furnish&Applied	660	LF	439	\$6.00 \$	2,634.00	\$3.00	\$ 1,317.00	\$3.75	\$ 1,646.25	\$3.00	\$ 1,317.00	
43	Reflected Pavement Markings Type 1 (Thermoplastic)24" White/Soild- Furnish & Applied	660	LF	107	\$12.00 \$	1,284.00	\$7.00	\$ 749.00	\$6.00	\$ 642.00	\$7.00	\$ 749.00	
44	Reflected Pavement Markings Type 1 (Thermplastic) Single Arrow- Furnish & Applied	660	EACH	4	\$145.00 \$	580.00	\$200.00	\$ 800.00	\$150.00	\$ 600.00	\$200.00	\$ 800.00	
45	Reflected Pavement Markings Type 1 (Thermoplastic) Double Arrow- Furnish & Applied	660	EACH	2	\$190.00 \$	380.00	\$250.00	\$ 500.00	\$230.00	\$ 460.00	\$250.00	\$ 500.00	
46	Reflected Pavement markings Type 1 (Thermoplastic) Word "ONLY"- Furnish & Applied	660	EACH	4	\$150.00 \$	600.00	\$200.00	\$ 800.00	\$185.00	\$ 740.00	\$200.00	\$ 800.00	
47	Reflectorized Pavement Markers Type II-C-R - Furnish & Install	663	EACH	18	\$10.00 \$	180.00	\$5.00	\$ 90.00	\$4.50	\$ 81.00	\$5.00	\$ 90.00	
48	Relocate Pedestrain Signal Push Button Locations	1000	EACH	2	\$1,500.00 \$	3,000.00	\$1,500.00	\$ 3,000.00	\$1,100.00	\$ 2,200.00	\$1,500.00	\$ 3,000.00	
	Stormwater Pollution Prevention Plan												
49	Sodding for Erosion Control (various widths)	162	SY	387	\$5.00 \$	1,935.00	\$3.00	\$ 1,161.00	\$6.50	\$ 2,515.50	\$3.00	\$ 1,161.00	

					Engineer Est	imate	1st L	owest Bidder	2nd l	Lowest Bidder	3rd Lowest Bidder			
Item No.	Item Description	Spec No.	Unit of Measure	Estimated Quantity			DVL E	nterprises, LLC	Jerdon	Enterprise, L.P.	ISI Cor	ISI Contracting, INC		
					Tot	al in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in f	igures	
50	Notice of Intent (NOI) Application Fees (NO1 Fee & TxDOT NO1 Fee, Each Fee Shall be Set Price of \$325.00)	700	EACH	2	\$325.00 \$	650.00	\$325.00	\$ 650.00	\$325.00	\$ 650.00	\$325.00	\$	650.00	
51	Reinforced Filter Fabric barrier (60% of the unit cost for furnish and install and 40% of unit cost for removal)	713	LF	30	\$2.00	60.00	\$5.00	\$ 150.00	\$2.25	\$ 67.50	\$5.00	\$	150.00	
52	Inlet Protection Barrier (Stage 1, With Reinforced Filter Fabric Fence, 60% of unit cost for furnish and installation, and 40% of unit cost for removal)	719	EACH	5	\$65.00	325.00	\$10.00	\$ 50.00	\$60.00	\$ 300.00	\$10.00	\$	50.00	
53	Stabilized Construction Access (Type 1-Rock; 60% of unit cost for furnish and installation, and 40 % of unit cost for removal)	724.0725	SY	112	\$20.00	2,240.00	\$1.00	\$ 112.00	\$20.00	\$ 2,240.00	\$1.00	\$	112.00	
54	Concrete Truck Washout Structures (60 % of unit cost for furnish and installation, and 40% of unit cost for removal)	730	LS	1	\$900.00	900.00	\$10.00	\$ 10.00	\$950.00	\$ 950.00	\$10.00	\$	10.00	
55	Inlet Protection Barrier (For Stage II Inlets, Gravel Bags; 60% of unit cost for furnish and installation and 40% of unit cost for removal)	741	EACH	1	\$95.00 \$	95.00	\$10.00	\$ 10.00	\$60.00	\$ 60.00	\$10.00	\$	10.00	
56	Rock Filter Dam (Type 2; 60% of unit cost for furnish and installation, and 40% of unit cost for removal)	750	LF	20	\$30.00	600.00	\$1.00	\$ 20.00	\$30.00	\$ 600.00	\$1.00	\$	20.00	
57	SWPPP Inspection and Maintenance (Min. Bid- \$6,000)	751	MONTH	3	\$2,000.00	6,000.00	\$6,000.00	\$ 18,000.00	\$780.00	\$ 2,340.00	\$6,000.00	\$ 1	18,000.00	
	** Extra Work Items													
58	Doweling into Existing Pavement, 1" Diameter	360	EACH	666	\$5.00 \$	3,330.00	\$3.00	\$ 1,998.00	\$1.00	\$ 666.00	\$3.00	\$	1,998.00	
59	Video Recording Construction	561	LS	1	\$1,000.00	1,000.00	\$100.00	\$ 100.00	\$1,700.00	\$ 1,700.00	\$100.00	\$	100.00	
60	Uniform Peace Officer (Minimum: \$25/ HR)	672	HOUR	50	\$45.00 \$	2,250.00	\$30.00	\$ 1,500.00	\$25.00	\$ 1,250.00	\$30.00	\$	1,500.00	
TOTAL	1				\$	190,859.80		\$ 256,570.00		\$ 293,172.35		\$ 33	39,805.90	
TOTAL	BID PRICE				\$	190,859.80	Calculated: Published:				Calculated: Published:		39,805.90 80,195.70	

Item No.		Spec No			Engin	eer Estimate	1st L	owest Bidder	2nd Low	est Bidder	3rd Lo	west Bidder
	Item Description		Unit of Measure	Estimated Quantity			DVL E	nterprises, LLC	Jerdon En	terprise, L.P.	ISI Con	ntracting, INC
						Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures
							Difference:	\$ 50.00	Difference: \$	(3,500,159.65)		\$ (40,389.80)
Percentage of Eng	Percentage of Engineer's Estimate					100.00%		134.43%		153.61%		178.04%
Percentage of Low	Percentage of Lowest Bid (Calculated)						100.00%		114.27%		132.44%	